
1 SECTION OF US-74/US-76, 2 SECTIONS OF NC-179, AND 41 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC

HIGHLAND PAVING COMPANY LLC BARNHILL CONTRACTING COMPANY

FAYETTEVILLE,  NC ROCKY MOUNT,  NC
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TIP NO 59.541 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 465000.00 512000.00  395000.99MOBILIZATION

0002 0106000000-E 230  478 CY  143.04 68373.12 25.00 11950.00 20.00  9560.00BORROW EXCAVATION

0003 0255000000-E SP   1,620 TON 42.78 69303.60 51.00 82620.00 43.50  70470.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  303 TON 103.96 31499.88 65.00 19695.00 184.00  55752.00INCIDENTAL STONE BASE

0005 1245000000-E SP  105.52 SMI 3410.54 359880.18 2700.00 284904.00 2480.00  261689.60SHOULDER RECONSTRUCTION

0006 1297000000-E 607  294,907 SY  1.66 489545.62 1.22 359786.54 2.70  796248.90MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  5,280 SY  2.52 13305.60 2.75 14520.00 3.40  17952.00MILL ASP PVMT *****" DTH
(1-1/4")

0008 1297000000-E 607  18,590 SY  2.35 43686.50 2.25 41827.50 2.70  50193.00MILL ASP PVMT *****" DTH
(2")

0009 1297000000-E 607  3,515 SY  4.34 15255.10 3.50 12302.50 4.50  15817.50MILL ASP PVMT *****" DTH
(3/4")

0010 1308000000-E 607  2,390 SY  3.65 8723.50 3.80 9082.00 3.80  9082.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0011 1308000000-E 607  1,126 SY  7.55 8501.30 5.00 5630.00 7.80  8782.80MILLN ASPHALT PVMT ***** - *****
(0" TO 3/4")

0012 1330000000-E 607  11,803 SY  3.53 41664.59 8.15 96194.45 3.65  43080.95INCIDENTAL MILLING

0013 1489000000-E 610  2,608 TON 62.00 161696.00 69.50 181256.00 73.75  192340.00ASP CONC BASE CRS B25.0B

0014 1491000000-E 610  12,702 TON 62.00 787524.00 66.70 847223.40 62.75  797050.50ASP CONC BASE CRS B25.0C

0015 1503000000-E 610  7,934 TON 47.00 372898.00 59.00 468106.00 64.75  513726.50ASP CONC INTR CRS I19.0C

0016 1519000000-E 610  15,077 TON 52.00 784004.00 56.75 855619.75 58.75  885773.75ASP CONC SURF CRS S9.5B

0017 1520000000-E SP   70 TON 52.00 3640.00 87.00 6090.00 120.00  8400.00ASP CONC SURF CRS S9.5B LEVEL

0018 1523000000-E 610  25,087 TON 47.00 1179089.00 50.00 1254350.00 50.75  1273165.25ASP CONC SURF CRS S9.5C

0019 1524000000-E SP   10 TON 47.00 470.00 87.00 870.00 120.00  1200.00ASP CONC SURF CRS S9.5C LEVEL

0020 1525000000-E 610  24,527 TON 51.00 1250877.00 57.00 1398039.00 61.75  1514542.25ASP CONC SURF CRS SF9.5A

0021 1525100000-E SP   21 TON 51.00 1071.00 87.00 1827.00 120.00  2520.00ASP CONC SURF CRS SF9.5A LEVEL

0022 1526000000-E SP   1,802 TON 63.00 113526.00 65.25 117580.50 77.75  140105.50ASP CONC SURF CRS S4.75A

0023 1575000000-E 620  5,229 TON 325.00 1699425.00 340.00 1777860.00 375.00  1960875.00ASP FOR PLANT MIX

0024 1840000000-E 665  149,150 LF  0.13 19389.50 0.09 13423.50 0.14  20881.00MILLED RUMBLE STRIPS

0025 1880000000-E SP   977 TON 69.67 68067.59 175.00 170975.00 135.00  131895.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0026 1880000000-E SP   1,761 TON 78.50 138238.50 175.00 308175.00 144.00  253584.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0027 2591000000-E 848  10 SY  60.00 600.00 60.00 600.00 385.00  3850.004" CONCRETE SIDEWALK

0028 2605000000-N 848  1 EA  2500.00 2500.00 2500.00 2500.00 5812.00  5812.00CONCRETE CURB RAMP

0029 2612000000-E 848  10 SY  90.00 900.00 90.00 900.00 415.00  4150.006" CONCRETE DRIVEWAY

0030 2738000000-E SP   10 SY  75.00 750.00 75.00 750.00 400.00  4000.00GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 4'         SIDEWALK

0031 2738000000-E SP   35 SY  90.00 3150.00 90.00 3150.00 325.00  11375.00GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 5" MONO- LITHIC CONCRETE
ISLAND
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0032 2752000000-E SP   70 LF  60.00 4200.00 60.00 4200.00 180.00  12600.00GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB & GUTTER

0033 2759000000-N SP   9 EA  2400.00 21600.00 2400.00 21600.00 4102.00  36918.00GENERIC PAVING ITEM (EA)
REMOVE AND REPLACE CONCRETE   CURB RAMP

0034 2759000000-N SP   2 EA  1250.00 2500.00 1250.00 2500.00 1525.00  3050.00GENERIC PAVING ITEM (EA)
REMOVE CONCRETE CURB RAMPS

0035 2815000000-N 858  2 EA  650.00 1300.00 650.00 1300.00 650.00  1300.00ADJ DROP INLETS

0036 2830000000-N 858  32 EA  625.00 20000.00 650.00 20800.00 625.00  20000.00ADJ MANHOLES

0037 2845000000-N 858  7 EA  600.00 4200.00 625.00 4375.00 600.00  4200.00ADJ METER OR VALVE BOXES

0038 4413000000-E SP   6,576 SF  6.80 44716.80 4.75 31236.00 5.60  36825.60WORK ZONE ADV/GEN WARN SIGN

0039 4457000000-N SP  Lump Sum 190000.00 240000.00  202725.00TEMP TRAFFIC CONTROL (SP)

0040 4510000000-N SP   140 HR  65.00 9100.00 45.00 6300.00 46.50  6510.00LAW ENFORCEMENT

0041 4685000000-E 1205  397,903 LF  0.46 183035.38 0.47 187014.41 0.46  183035.38THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  298,890 LF  0.50 149445.00 0.52 155422.80 0.50  149445.00THERMO PVT MKG LINES 4"120

0043 4687000000-E 1205  1,296 LF  3.50 4536.00 3.50 4536.00 3.50  4536.00THERMO PVT MKG LINES 4"240

0044 4688000000-E 1205  152,420 LF  0.64 97548.80 0.65 99073.00 0.64  97548.80THERMO PVT MKG LINES,6"90 MILS

0045 4690000000-E 1205  29,150 LF  0.80 23320.00 0.88 25652.00 0.80  23320.00THERMO PVT MKG LINES 6"120 MILS

0046 4695000000-E 1205  534 LF  1.60 854.40 1.60 854.40 1.60  854.40THERMO PVT MKG LINES 8"90 MILS

0047 4697000000-E 1205  210 LF  1.85 388.50 1.85 388.50 1.85  388.50THERMO PVT MKG LINE 8"120 MILS

0048 4700000000-E 1205  2,390 LF  2.20 5258.00 2.20 5258.00 2.20  5258.0012"WIDE THERMO 90 MILS

0049 4710000000-E 1205  1,114 LF  5.85 6516.90 5.85 6516.90 5.85  6516.9024"WIDE THERMO 120 MILS

0050 4721000000-E 1205  20 EA  55.00 1100.00 55.00 1100.00 55.00  1100.00THERMO PVT MKG CHARACTER 120

0051 4725000000-E 1205  540 EA  110.00 59400.00 105.00 56700.00 110.00  59400.00THERMO PVT SYMBOL 90MILS

0052 4810000000-E 1205  32,360 LF  0.16 5177.60 0.16 5177.60 0.16  5177.60PAINT PVMT MARKINGS 4"

0053 4820000000-E 1205  280 LF  0.45 126.00 0.55 154.00 0.45  126.00PAINT PVMT MARKINGS 8"

0054 4835000000-E 1205  1,345 LF  3.00 4035.00 2.75 3698.75 3.00  4035.00PAINT PVT MKG LINES 24"

0055 4845000000-N 1205  140 EA  27.00 3780.00 35.00 4900.00 27.00  3780.00PAINT PVT MKG SYMBOL

0056 4847000000-E 1205  2,660 LF  6.00 15960.00 6.00 15960.00 6.00  15960.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0057 4847100000-E 1205  260 LF  9.00 2340.00 9.00 2340.00 9.00  2340.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0058 4850000000-E 1205  2,920 LF  0.55 1606.00 0.65 1898.00 0.55  1606.00LINE REMOVAL 4" WIDE

0059 4890000000-E SP   30 LF  50.00 1500.00 50.00 1500.00 50.00  1500.00GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES, 6" BLACK

0060 4900000000-N 1251  2,404 EA  3.45 8293.80 3.40 8173.60 3.45  8293.80PERM RAISED PVMT MARKERS

0061 4905000000-N 1253  2,556 EA  25.60 65433.60 26.00 66456.00 25.60  65433.60SNOWPLB PVMT MRKER

0062 6000000000-E 1605  6,136 LF  3.50 21476.00 3.50 21476.00 1.98  12149.28TEMPORARY SILT FENCE

0063 6009000000-E 1610  707 TON 45.00 31815.00 70.00 49490.00 97.00  68579.00EROS CONTRL STONE CL B

0064 6012000000-E 1610  707 TON 35.00 24745.00 56.00 39592.00 90.00  63630.00SEDIMENT CONTROL STONE

0065 6015000000-E 1615 22.37 ACR 1000.00 22370.00 1500.00 33555.00 650.00  14540.50TEMPORARY MULCHING

0066 6018000000-E 1620  1,417 LB  3.00 4251.00 3.00 4251.00 4.75  6730.75SEED FOR TEMP SEEDING
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0067 6021000000-E 1620 7.47 TON 1250.00 9337.50 1250.00 9337.50 1100.00  8217.00FERT FOR TEMP SEEDING

0068 6036000000-E 1631  500 SY  3.00 1500.00 3.00 1500.00 2.10  1050.00MATTING FOR EROS CONTROL

0069 6042000000-E 1632  1,422 LF  3.00 4266.00 3.00 4266.00 7.00  9954.001/4" HARDWARE CLOTH

0070 6071010000-E SP   870 LF  15.00 13050.00 15.00 13050.00 10.00  8700.00WATTLE

0071 6084000000-E 1660 44.4 ACR 3300.00 146520.00 3300.00 146520.00 2100.00  93240.00SEEDING AND MULCHING

0072 6090000000-E 1661  1,417 LB  3.00 4251.00 3.00 4251.00 7.50  10627.50SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 7.46 TON 1250.00 9325.00 1250.00 9325.00 1100.00  8206.00FERT FOR REPAIR SEEDING

0074 6117000000-N SP   37 EA  100.00 3700.00 400.00 14800.00 200.00  7400.00RESPONSE FOR EROS CONTROL

0075 7300000000-E 1715  570 LF  7.50 4275.00 7.50 4275.00 7.50  4275.00UNPAVED TRENCH (***********)
(1, 2")

0076 7301000000-E 1715  25 LF  28.00 700.00 28.00 700.00 28.00  700.00DIRECT DRILL (***********)
(1, 2")

0077 7324000000-N 1716  7 EA  225.00 1575.00 225.00 1575.00 225.00  1575.00JUNCTION BOX (STANDARD SIZE)

0078 7444000000-E 1725  6,130 LF  5.38 32979.40 5.38 32979.40 5.38  32979.40INDUCTIVE LOOP SAWCUT

0079 7456000000-E 1726  750 LF  1.89 1417.50 1.89 1417.50 1.89  1417.50LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 9477379.76 TOTAL 10237252.50 TOTAL  10776630.00CONTRACT TOTAL

 

    SUB-TOTAL 9477379.76 SUB-TOTAL 10237252.50 SUB-TOTAL  10776630.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9477379.76   S T WOOTEN CORPORATION

     2  10237252.50   HIGHLAND PAVING COMPANY LLC

     3  10776630.00   BARNHILL CONTRACTING COMPANY
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 305263.00 291382.60  310000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 40114.30 50000.00  19000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 562185.82 430000.00  580000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1500.00 1500.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  3,800 CY  6.80 25840.00 12.50 47500.00 20.00  76000.00UNCLASSIFIED EXCAVATION

0006 0106000000-E 230  140,000 CY  7.40 1036000.00 7.11 995400.00 9.00  1260000.00BORROW EXCAVATION

0007 0127000000-N SP   13 EA  866.00 11258.00 1200.00 15600.00 1200.00  15600.00EMBM'T SETTLEMENT GAUGE

0008 0192000000-N 260  5 HR  121.00 605.00 300.00 1500.00 200.00  1000.00PROOF ROLLING

0009 0196000000-E 270  1,800 SY  2.60 4680.00 2.80 5040.00 2.00  3600.00GEOTEXTILE SOIL STABILIZATION

0010 0220000000-E SP   18,300 TON 33.00 603900.00 32.00 585600.00 35.00  640500.00ROCK EMBANKMENTS

0011 0223000000-E 275  9,700 SY  40.90 396730.00 42.00 407400.00 42.00  407400.00ROCK PLATING

0012 0241000000-E SP   13,200 SY  4.95 65340.00 5.45 71940.00 3.25  42900.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0013 0241000000-E SP   15,500 SY  2.80 43400.00 2.80 43400.00 1.75  27125.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR ROCK EMBANK- MENTS,TYPE 2

0014 0241000000-E SP   5,500 SY  7.65 42075.00 7.50 41250.00 6.50  35750.00GENERIC GRADING ITEM (SY)
REINFORCEMENT GEOTEXTILE FOR AGGREGATE
PLATFORMS

0015 0241000000-E SP   2,200 SY  2.85 6270.00 2.80 6160.00 1.75  3850.00GENERIC GRADING ITEM (SY)
SEPARATION GEOTEXTILE, TYPE 2

0016 0255000000-E SP   800 TON 27.10 21680.00 35.00 28000.00 45.00  36000.00GENERIC GRADING ITEM (TON)
#57 STONE FOR AGGREGATE PLATFORMS

0017 0255000000-E SP   500 TON 33.00 16500.00 38.00 19000.00 75.00  37500.00GENERIC GRADING ITEM (TON)
RIP RAP, CLASS A FOR AGGREGATE PLATFORMS

0018 0264000000-E SP  0.05 SMI 86664.55 4333.23 40000.00 2000.00 12000.00  600.00GENERIC GRADING ITEM (SMI)
ABC (M) SHOULDER CONSTRUCTION

0019 0318000000-E 300  110 TON 30.00 3300.00 35.00 3850.00 45.00  4950.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  340 SY  1.50 510.00 3.25 1105.00 2.00  680.00FND CONDIT GEOTEXTILE

0021 0335200000-E 305  152 LF  40.00 6080.00 33.00 5016.00 46.00  6992.0015" DRAINAGE PIPE

0022 0335850000-E 305  6 EA  500.00 3000.00 450.00 2700.00 475.00  2850.00**" DRAINAGE PIPE ELBOW
(15")

0023 0366000000-E 310  360 LF  45.00 16200.00 33.00 11880.00 40.00  14400.0015" RC PIPE CULV III

0024 0390000000-E 310  184 LF  95.00 17480.00 89.00 16376.00 95.00  17480.0036" RC PIPE CULV III

0025 0408000000-E 310  108 LF  195.00 21060.00 166.00 17928.00 180.00  19440.0054" RC PIPE CULV III

0026 0448000000-E 310  64 LF  225.00 14400.00 196.00 12544.00 300.00  19200.00***" RCP CULV CLASS IV
(54")

0027 0448200000-E 310  32 LF  50.00 1600.00 36.00 1152.00 68.00  2176.0015" RCP CULV CLASS IV

0028 0448400000-E 310  104 LF  85.00 8840.00 62.00 6448.00 75.00  7800.0024" RCP CULV CLASS IV

0029 0995000000-E 340  50 LF  25.00 1250.00 14.00 700.00 30.00  1500.00PIPE REMOVAL

0030 1011000000-N 500 Lump Sum 92027.95 95000.00  120000.00FINE GRADING

0031 1077000000-E SP   5,900 TON 25.25 148975.00 30.00 177000.00 27.00  159300.00#57 STONE

0032 1099500000-E 505  500 CY  16.90 8450.00 14.00 7000.00 20.00  10000.00SHALLOW UNDERCUT

0033 1099700000-E 505  400 TON 22.60 9040.00 23.00 9200.00 32.00  12800.00CLASS IV SUBGRD STABILIZATION
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0034 1220000000-E 545  1,000 TON 19.60 19600.00 32.00 32000.00 32.00  32000.00INCIDENTAL STONE BASE

0035 1330000000-E 607  1,000 SY  8.60 8600.00 11.00 11000.00 4.00  4000.00INCIDENTAL MILLING

0036 1489000000-E 610  3,920 TON 42.00 164640.00 51.78 202977.60 42.00  164640.00ASP CONC BASE CRS B25.0B

0037 1498000000-E 610  1,950 TON 42.00 81900.00 48.72 95004.00 45.00  87750.00ASP CONC INTR CRS I19.0B

0038 1519000000-E 610  2,670 TON 41.00 109470.00 44.76 119509.20 51.00  136170.00ASP CONC SURF CRS S9.5B

0039 1575000000-E 620  330 TON 375.00 123750.00 380.00 125400.00 525.00  173250.00ASP FOR PLANT MIX

0040 1693000000-E 654  70 TON 200.00 14000.00 215.00 15050.00 170.00  11900.00ASPH PLT MIX PVMT REPAIR

0041 2000000000-N 806  57 EA  250.00 14250.00 280.00 15960.00 150.00  8550.00RIGHT OF WAY MARKERS

0042 2209000000-E 838 4.5 CY  600.00 2700.00 1200.00 5400.00 1500.00  6750.00ENDWALLS

0043 2220000000-E 838  15 CY  850.00 12750.00 1600.00 24000.00 1250.00  18750.00REINFORCED ENDWALLS

0044 2286000000-N 840  9 EA  1400.00 12600.00 1400.00 12600.00 1800.00  16200.00MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  5 EA  750.00 3750.00 650.00 3250.00 660.00  3300.00FRAME W/2GRTS 840.16 STD

0046 2367000000-N 840  4 EA  700.00 2800.00 650.00 2600.00 700.00  2800.00FRAME W/2GRTS 840.29 STD

0047 2556000000-E 846  237 LF  15.15 3590.55 22.00 5214.00 20.00  4740.00SHOULDER BERM GUTTER

0048 3030000000-E 862 3,112.5 LF  14.80 46065.00 16.00 49800.00 14.80  46065.00STL BM GUARDRAIL

0049 3150000000-N 862  5 EA  40.00 200.00 31.00 155.00 40.00  200.00ADDIT GUARDRAIL POSTS

0050 3210000000-N 862  1 EA  500.00 500.00 555.00 555.00 500.00  500.00GR ANCHOR TYPE CAT-1

0051 3270000000-N SP   3 EA  1800.00 5400.00 2000.00 6000.00 1800.00  5400.00GR ANCHOR TYPE 350

0052 3317000000-N 862  4 EA  1400.00 5600.00 1600.00 6400.00 1400.00  5600.00GR ANCHOR TYPE B-77

0053 3628000000-E 876  13 TON 57.45 746.85 60.00 780.00 100.00  1300.00RIP RAP, CLASS I

0054 3649000000-E 876  99 TON 52.10 5157.90 44.00 4356.00 80.00  7920.00RIP RAP, CLASS B

0055 3656000000-E 876  1,385 SY  2.85 3947.25 3.00 4155.00 2.50  3462.50GEOTEXTILE FOR DRAINGE

0056 4400000000-E 1110  606 SF  6.50 3939.00 8.00 4848.00 6.50  3939.00WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  192 SF  12.10 2323.20 12.00 2304.00 20.00  3840.00WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  220 SF  6.50 1430.00 10.00 2200.00 6.50  1430.00WORK ZONE SIGNS (BARR)

0059 4430000000-N 1130  60 EA  54.95 3297.00 65.00 3900.00 44.00  2640.00DRUMS

0060 4435000000-N 1135  25 EA  38.65 966.25 25.00 625.00 10.00  250.00CONES

0061 4445000000-E 1145  264 LF  18.00 4752.00 22.00 5808.00 18.00  4752.00BARRICADES (TYPE III)

0062 4450000000-N 1150  1,500 HR  19.25 28875.00 25.00 37500.00 5.00  7500.00FLAGGER

0063 4516000000-N 1180  25 EA  48.35 1208.75 34.00 850.00 28.00  700.00SKINNY DRUM

0064 4650000000-N 1251  32 EA  9.00 288.00 9.20 294.40 9.00  288.00TEMP RAISED PVMT MRKS

0065 4685000000-E 1205  10,197 LF  0.80 8157.60 0.84 8565.48 0.80  8157.60THERMO PVT MKG LINES 4"90

0066 4686000000-E 1205  11,034 LF  0.95 10482.30 1.00 11034.00 0.95  10482.30THERMO PVT MKG LINES 4"120

0067 4695000000-E 1205  162 LF  2.50 405.00 2.60 421.20 2.50  405.00THERMO PVT MKG LINES 8"90 MILS

0068 4700000000-E 1205  125 LF  4.00 500.00 4.10 512.50 4.00  500.0012"WIDE THERMO 90 MILS

0069 4710000000-E 1205  30 LF  10.00 300.00 10.10 303.00 10.00  300.0024"WIDE THERMO 120 MILS

0070 4725000000-E 1205  12 EA  100.00 1200.00 101.00 1212.00 100.00  1200.00THERMO PVT SYMBOL 90MILS

0071 4770000000-E 1205  620 LF  2.00 1240.00 2.05 1271.00 2.00  1240.004" COLD APPL PLSTIC LINES TYPE **
(II)
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0072 4810000000-E 1205  10,160 LF  0.25 2540.00 0.30 3048.00 0.25  2540.00PAINT PVMT MARKINGS 4"

0073 4900000000-N 1251  152 EA  9.00 1368.00 9.20 1398.40 9.00  1368.00PERM RAISED PVMT MARKERS

0074 6000000000-E 1605  14,300 LF  2.00 28600.00 2.40 34320.00 1.95  27885.00TEMPORARY SILT FENCE

0075 6006000000-E 1610  285 TON 38.50 10972.50 43.00 12255.00 50.00  14250.00EROS CONTRL STONE CL A

0076 6009000000-E 1610  2,855 TON 34.60 98783.00 45.00 128475.00 10.00  28550.00EROS CONTRL STONE CL B

0077 6012000000-E 1610  3,990 TON 28.55 113914.50 34.00 135660.00 10.00  39900.00SEDIMENT CONTROL STONE

0078 6015000000-E 1615  8 ACR 600.00 4800.00 800.00 6400.00 600.00  4800.00TEMPORARY MULCHING

0079 6018000000-E 1620  500 LB  4.00 2000.00 3.00 1500.00 4.00  2000.00SEED FOR TEMP SEEDING

0080 6021000000-E 1620 3.5 TON 1100.00 3850.00 1000.00 3500.00 600.00  2100.00FERT FOR TEMP SEEDING

0081 6024000000-E 1622  1,765 LF  17.25 30446.25 12.80 22592.00 15.00  26475.00TEMPORARY SLOPE DRAINS

0082 6029000000-E SP   3,000 LF  2.00 6000.00 2.40 7200.00 2.00  6000.00SAFETY FENCE

0083 6030000000-E 1630  4,810 CY  4.70 22607.00 4.00 19240.00 1.00  4810.00SILT EXCAVATION

0084 6036000000-E 1631  16,615 SY  1.50 24922.50 2.25 37383.75 1.60  26584.00MATTING FOR EROS CONTROL

0085 6037000000-E SP   100 SY  8.00 800.00 7.00 700.00 10.00  1000.00COIR FIBER MAT

0086 6038000000-E SP   125 SY  9.00 1125.00 6.00 750.00 9.00  1125.00PERM SOIL REINF MAT

0087 6042000000-E 1632  1,245 LF  7.45 9275.25 6.00 7470.00 2.00  2490.001/4" HARDWARE CLOTH

0088 6043000000-E SP   130 SY  3.40 442.00 9.00 1170.00 10.00  1300.00LOW PERMEABILITY GEOTEXTILE

0089 6046000000-E 1636  50 LF  238.85 11942.50 60.00 3000.00 100.00  5000.00TEMP PIPE FOR STREAM CROSS

0090 6070000000-N 1639  6 EA  750.00 4500.00 1200.00 7200.00 100.00  600.00SPECIAL STILLING BASINS

0091 6071012000-E SP   180 LF  9.00 1620.00 10.00 1800.00 10.00  1800.00COIR FIBER WATTLE

0092 6071020000-E SP   195 LB  12.05 2349.75 12.00 2340.00 10.00  1950.00POLYACRYLAMIDE (PAM)

0093 6071030000-E 1640  1,905 LF  6.50 12382.50 6.00 11430.00 3.35  6381.75COIR FIBER BAFFLE

0094 6071050000-E SP   8 EA  1386.20 11089.60 1200.00 9600.00 1000.00  8000.00**" SKIMMER
(1-1/2")

0095 6084000000-E 1660  18 ACR 3600.00 64800.00 2500.00 45000.00 1300.00  23400.00SEEDING AND MULCHING

0096 6087000000-E 1660  12 ACR 80.00 960.00 200.00 2400.00 80.00  960.00MOWING

0097 6090000000-E 1661  100 LB  14.00 1400.00 8.00 800.00 10.00  1000.00SEED FOR REPAIR SEEDING

0098 6093000000-E 1661 0.5 TON 1900.00 950.00 1000.00 500.00 1400.00  700.00FERT FOR REPAIR SEEDING

0099 6096000000-E 1662  425 LB  4.00 1700.00 12.00 5100.00 4.00  1700.00SEED FOR SUPP SEEDING

0100 6108000000-E 1665 12.25 TON 800.00 9800.00 1000.00 12250.00 200.00  2450.00FERTILIZER TOPDRESSING

0101 6111000000-E SP   52 LF  61.45 3195.40 140.00 7280.00 80.00  4160.00IMPERVIOUS DIKE

0102 6114500000-N 1667  10 MHR 70.00 700.00 75.00 750.00 70.00  700.00SPECIALIZED HAND MOWING

0103 6117000000-N SP   25 EA  350.00 8750.00 550.00 13750.00 100.00  2500.00RESPONSE FOR EROS CONTROL

0104 6120000000-E SP   52 CY  70.75 3679.00 22.00 1144.00 60.00  3120.00CULVERT DIVERSION CHANNEL

0105 6123000000-E 1670 0.5 ACR 2000.00 1000.00 3200.00 1600.00 2000.00  1000.00REFORESTATION

0106 6132000000-N SP   6 EA  738.15 4428.90 650.00 3900.00 250.00  1500.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0107 8112730000-N 450  2 EA  3250.00 6500.00 3282.50 6565.00 2000.00  4000.00PDA TESTING
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0108 8147000000-E 420  3,774 SF  29.96 113069.04 30.26 114201.24 41.00  154734.00REINF CONCRETE DECK SLAB

0109 8161000000-E 420  3,785 SF  1.13 4277.05 1.14 4314.90 1.00  3785.00GROOVING BRIDGE FLOORS

0110 8182000000-E 420 38.2 CY  1715.17 65519.49 1732.32 66174.62 1200.00  45840.00CLASS A CONCRETE (BRIDGE)

0111 8210000000-N 422 Lump Sum 23200.00 23432.00  50000.00BRG APPR SLAB ***********
(33+26.23 -L-)

0112 8217000000-E 425  6,622 LB  1.26 8343.72 1.27 8409.94 1.50  9933.00REINF STEEL (BRIDGE)

0113 8265000000-E 430 446.67 LF  380.70 170047.27 384.51 171749.08 350.00  156334.5054" PRESTR CONCRETE GIRDR

0114 8355000000-E 450  1,292 LF  75.31 97300.52 76.06 98269.52 75.00  96900.00HP**X** PILES
(14 X 117)

0115 8393000000-N 450  16 EA  1.00 16.00 1.01 16.16 25.00  400.00PILE REDRIVES

0116 8503000000-E 460 223.67 LF  91.69 20508.30 92.61 20714.08 100.00  22367.00CONCRETE BARRIER RAIL

0117 8531000000-E 462  30 SY  181.88 5456.40 183.70 5511.00 75.00  2250.004" SLOPE PROTECTION

0118 8657000000-N 430 Lump Sum 2000.00 2020.00  6092.35ELASTOMERIC BEARINGS

0119 8801000000-E SP   5,200 SF  62.17 323284.00 60.00 312000.00 60.00  312000.00MSE RETAIN WALL NO **
(1)

0120 8801000000-E SP   6,250 SF  62.17 388562.50 60.00 375000.00 60.00  375000.00MSE RETAIN WALL NO **
(2)

0121 8860000000-N SP  Lump Sum 29000.00 29290.00  25000.00GENERIC STRUCTURE ITEM (LS)
CONCRETE PENETRATING STAIN

0122 8847000000-E SP   1,700 SF  55.66 94622.00 56.22 95574.00 15.00  25500.00GENERIC RET WALL ITEM (SF)
TEMPORARY SHORING FOR WALL CONSTRUCTION

 

    TOTAL 6110668.89 TOTAL 6119034.67 TOTAL  6235500.00CONTRACT TOTAL

 

    SUB-TOTAL 4758962.60 SUB-TOTAL 4785793.13 SUB-TOTAL  4945364.15ROADWAY ITEMS

    SUB-TOTAL 1351706.29 SUB-TOTAL 1333241.54 SUB-TOTAL  1290135.85STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 315000.00 336000.00  350000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 50000.00 57000.00  75000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1115000.00 340000.00  1060000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 100.00 100.00 6500.00 6500.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  3,800 CY  7.50 28500.00 10.00 38000.00 6.00  22800.00UNCLASSIFIED EXCAVATION

0006 0106000000-E 230  140,000 CY  6.00 840000.00 7.00 980000.00 6.00  840000.00BORROW EXCAVATION

0007 0127000000-N SP   13 EA  1250.00 16250.00 900.00 11700.00 2000.00  26000.00EMBM'T SETTLEMENT GAUGE

0008 0192000000-N 260  5 HR  200.00 1000.00 900.00 4500.00 200.00  1000.00PROOF ROLLING

0009 0196000000-E 270  1,800 SY  2.00 3600.00 1.60 2880.00 4.00  7200.00GEOTEXTILE SOIL STABILIZATION

0010 0220000000-E SP   18,300 TON 30.00 549000.00 40.00 732000.00 38.00  695400.00ROCK EMBANKMENTS

0011 0223000000-E 275  9,700 SY  50.00 485000.00 51.00 494700.00 60.00  582000.00ROCK PLATING

0012 0241000000-E SP   13,200 SY  5.75 75900.00 7.00 92400.00 7.75  102300.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0013 0241000000-E SP   15,500 SY  2.50 38750.00 2.00 31000.00 3.00  46500.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR ROCK EMBANK- MENTS,TYPE 2

0014 0241000000-E SP   5,500 SY  9.00 49500.00 10.00 55000.00 9.00  49500.00GENERIC GRADING ITEM (SY)
REINFORCEMENT GEOTEXTILE FOR AGGREGATE
PLATFORMS

0015 0241000000-E SP   2,200 SY  2.50 5500.00 1.00 2200.00 2.75  6050.00GENERIC GRADING ITEM (SY)
SEPARATION GEOTEXTILE, TYPE 2

0016 0255000000-E SP   800 TON 30.00 24000.00 29.00 23200.00 30.50  24400.00GENERIC GRADING ITEM (TON)
#57 STONE FOR AGGREGATE PLATFORMS

0017 0255000000-E SP   500 TON 30.00 15000.00 36.00 18000.00 37.50  18750.00GENERIC GRADING ITEM (TON)
RIP RAP, CLASS A FOR AGGREGATE PLATFORMS

0018 0264000000-E SP  0.05 SMI 50000.00 2500.00 100000.00 5000.00 67700.00  3385.00GENERIC GRADING ITEM (SMI)
ABC (M) SHOULDER CONSTRUCTION

0019 0318000000-E 300  110 TON 30.00 3300.00 27.00 2970.00 43.00  4730.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  340 SY  2.00 680.00 2.00 680.00 4.00  1360.00FND CONDIT GEOTEXTILE

0021 0335200000-E 305  152 LF  45.00 6840.00 50.00 7600.00 50.50  7676.0015" DRAINAGE PIPE

0022 0335850000-E 305  6 EA  500.00 3000.00 320.00 1920.00 485.00  2910.00**" DRAINAGE PIPE ELBOW
(15")

0023 0366000000-E 310  360 LF  40.00 14400.00 39.00 14040.00 38.50  13860.0015" RC PIPE CULV III

0024 0390000000-E 310  184 LF  85.00 15640.00 100.00 18400.00 98.00  18032.0036" RC PIPE CULV III

0025 0408000000-E 310  108 LF  225.00 24300.00 225.00 24300.00 237.00  25596.0054" RC PIPE CULV III

0026 0448000000-E 310  64 LF  275.00 17600.00 250.00 16000.00 357.00  22848.00***" RCP CULV CLASS IV
(54")

0027 0448200000-E 310  32 LF  45.00 1440.00 50.00 1600.00 55.00  1760.0015" RCP CULV CLASS IV

0028 0448400000-E 310  104 LF  70.00 7280.00 65.00 6760.00 62.00  6448.0024" RCP CULV CLASS IV

0029 0995000000-E 340  50 LF  10.00 500.00 16.00 800.00 5.00  250.00PIPE REMOVAL

0030 1011000000-N 500 Lump Sum 75000.00 75000.00  550000.00FINE GRADING

0031 1077000000-E SP   5,900 TON 32.00 188800.00 28.00 165200.00 30.00  177000.00#57 STONE

0032 1099500000-E 505  500 CY  10.00 5000.00 11.00 5500.00 25.00  12500.00SHALLOW UNDERCUT

0033 1099700000-E 505  400 TON 18.00 7200.00 21.00 8400.00 25.00  10000.00CLASS IV SUBGRD STABILIZATION
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0034 1220000000-E 545  1,000 TON 30.00 30000.00 12.00 12000.00 26.25  26250.00INCIDENTAL STONE BASE

0035 1330000000-E 607  1,000 SY  9.60 9600.00 5.00 5000.00 5.00  5000.00INCIDENTAL MILLING

0036 1489000000-E 610  3,920 TON 50.00 196000.00 42.00 164640.00 50.00  196000.00ASP CONC BASE CRS B25.0B

0037 1498000000-E 610  1,950 TON 50.25 97987.50 42.00 81900.00 50.25  97987.50ASP CONC INTR CRS I19.0B

0038 1519000000-E 610  2,670 TON 51.25 136837.50 41.00 109470.00 51.25  136837.50ASP CONC SURF CRS S9.5B

0039 1575000000-E 620  330 TON 325.00 107250.00 375.00 123750.00 325.00  107250.00ASP FOR PLANT MIX

0040 1693000000-E 654  70 TON 200.00 14000.00 130.00 9100.00 200.00  14000.00ASPH PLT MIX PVMT REPAIR

0041 2000000000-N 806  57 EA  160.00 9120.00 135.00 7695.00 200.00  11400.00RIGHT OF WAY MARKERS

0042 2209000000-E 838 4.5 CY  1200.00 5400.00 1000.00 4500.00 1220.00  5490.00ENDWALLS

0043 2220000000-E 838  15 CY  850.00 12750.00 1000.00 15000.00 1275.00  19125.00REINFORCED ENDWALLS

0044 2286000000-N 840  9 EA  1500.00 13500.00 3100.00 27900.00 1555.00  13995.00MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  5 EA  550.00 2750.00 900.00 4500.00 530.00  2650.00FRAME W/2GRTS 840.16 STD

0046 2367000000-N 840  4 EA  575.00 2300.00 900.00 3600.00 545.00  2180.00FRAME W/2GRTS 840.29 STD

0047 2556000000-E 846  237 LF  15.00 3555.00 45.00 10665.00 23.50  5569.50SHOULDER BERM GUTTER

0048 3030000000-E 862 3,112.5 LF  14.80 46065.00 14.80 46065.00 14.80  46065.00STL BM GUARDRAIL

0049 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 40.00  200.00ADDIT GUARDRAIL POSTS

0050 3210000000-N 862  1 EA  500.00 500.00 500.00 500.00 500.00  500.00GR ANCHOR TYPE CAT-1

0051 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1800.00  5400.00GR ANCHOR TYPE 350

0052 3317000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE B-77

0053 3628000000-E 876  13 TON 75.00 975.00 55.00 715.00 60.00  780.00RIP RAP, CLASS I

0054 3649000000-E 876  99 TON 75.00 7425.00 55.00 5445.00 52.00  5148.00RIP RAP, CLASS B

0055 3656000000-E 876  1,385 SY  3.00 4155.00 5.00 6925.00 4.00  5540.00GEOTEXTILE FOR DRAINGE

0056 4400000000-E 1110  606 SF  6.50 3939.00 8.00 4848.00 6.50  3939.00WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  192 SF  8.50 1632.00 28.27 5427.84 32.50  6240.00WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  220 SF  6.50 1430.00 7.00 1540.00 6.50  1430.00WORK ZONE SIGNS (BARR)

0059 4430000000-N 1130  60 EA  65.00 3900.00 55.00 3300.00 80.00  4800.00DRUMS

0060 4435000000-N 1135  25 EA  20.00 500.00 20.00 500.00 25.00  625.00CONES

0061 4445000000-E 1145  264 LF  18.00 4752.00 19.00 5016.00 18.00  4752.00BARRICADES (TYPE III)

0062 4450000000-N 1150  1,500 HR  18.00 27000.00 25.00 37500.00 5.00  7500.00FLAGGER

0063 4516000000-N 1180  25 EA  65.00 1625.00 45.00 1125.00 60.00  1500.00SKINNY DRUM

0064 4650000000-N 1251  32 EA  20.00 640.00 9.00 288.00 9.00  288.00TEMP RAISED PVMT MRKS

0065 4685000000-E 1205  10,197 LF  0.68 6933.96 0.80 8157.60 0.80  8157.60THERMO PVT MKG LINES 4"90

0066 4686000000-E 1205  11,034 LF  0.75 8275.50 0.95 10482.30 0.95  10482.30THERMO PVT MKG LINES 4"120

0067 4695000000-E 1205  162 LF  3.00 486.00 2.50 405.00 2.50  405.00THERMO PVT MKG LINES 8"90 MILS

0068 4700000000-E 1205  125 LF  3.00 375.00 4.00 500.00 4.00  500.0012"WIDE THERMO 90 MILS

0069 4710000000-E 1205  30 LF  10.00 300.00 10.00 300.00 10.00  300.0024"WIDE THERMO 120 MILS

0070 4725000000-E 1205  12 EA  150.00 1800.00 100.00 1200.00 100.00  1200.00THERMO PVT SYMBOL 90MILS

0071 4770000000-E 1205  620 LF  4.00 2480.00 2.00 1240.00 2.00  1240.004" COLD APPL PLSTIC LINES TYPE **
(II)
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0072 4810000000-E 1205  10,160 LF  0.50 5080.00 0.25 2540.00 0.25  2540.00PAINT PVMT MARKINGS 4"

0073 4900000000-N 1251  152 EA  8.00 1216.00 9.00 1368.00 9.00  1368.00PERM RAISED PVMT MARKERS

0074 6000000000-E 1605  14,300 LF  1.85 26455.00 2.00 28600.00 1.35  19305.00TEMPORARY SILT FENCE

0075 6006000000-E 1610  285 TON 50.00 14250.00 50.00 14250.00 52.00  14820.00EROS CONTRL STONE CL A

0076 6009000000-E 1610  2,855 TON 35.00 99925.00 50.00 142750.00 5.00  14275.00EROS CONTRL STONE CL B

0077 6012000000-E 1610  3,990 TON 35.00 139650.00 36.00 143640.00 4.00  15960.00SEDIMENT CONTROL STONE

0078 6015000000-E 1615  8 ACR 1200.00 9600.00 1500.00 12000.00 900.00  7200.00TEMPORARY MULCHING

0079 6018000000-E 1620  500 LB  1.00 500.00 2.50 1250.00 4.00  2000.00SEED FOR TEMP SEEDING

0080 6021000000-E 1620 3.5 TON 500.00 1750.00 1000.00 3500.00 975.00  3412.50FERT FOR TEMP SEEDING

0081 6024000000-E 1622  1,765 LF  15.00 26475.00 24.00 42360.00 5.00  8825.00TEMPORARY SLOPE DRAINS

0082 6029000000-E SP   3,000 LF  1.75 5250.00 2.00 6000.00 1.00  3000.00SAFETY FENCE

0083 6030000000-E 1630  4,810 CY  5.00 24050.00 10.00 48100.00 4.00  19240.00SILT EXCAVATION

0084 6036000000-E 1631  16,615 SY  1.40 23261.00 1.75 29076.25 1.25  20768.75MATTING FOR EROS CONTROL

0085 6037000000-E SP   100 SY  6.00 600.00 10.00 1000.00 3.00  300.00COIR FIBER MAT

0086 6038000000-E SP   125 SY  4.00 500.00 10.00 1250.00 6.00  750.00PERM SOIL REINF MAT

0087 6042000000-E 1632  1,245 LF  4.00 4980.00 6.75 8403.75 2.75  3423.751/4" HARDWARE CLOTH

0088 6043000000-E SP   130 SY  6.00 780.00 2.11 274.30 4.06  527.80LOW PERMEABILITY GEOTEXTILE

0089 6046000000-E 1636  50 LF  100.00 5000.00 100.00 5000.00 51.50  2575.00TEMP PIPE FOR STREAM CROSS

0090 6070000000-N 1639  6 EA  500.00 3000.00 2100.00 12600.00 415.00  2490.00SPECIAL STILLING BASINS

0091 6071012000-E SP   180 LF  8.00 1440.00 16.50 2970.00 6.00  1080.00COIR FIBER WATTLE

0092 6071020000-E SP   195 LB  10.00 1950.00 9.00 1755.00 10.00  1950.00POLYACRYLAMIDE (PAM)

0093 6071030000-E 1640  1,905 LF  5.00 9525.00 6.50 12382.50 7.00  13335.00COIR FIBER BAFFLE

0094 6071050000-E SP   8 EA  1000.00 8000.00 2000.00 16000.00 2000.00  16000.00**" SKIMMER
(1-1/2")

0095 6084000000-E 1660  18 ACR 1900.00 34200.00 2645.00 47610.00 2275.00  40950.00SEEDING AND MULCHING

0096 6087000000-E 1660  12 ACR 150.00 1800.00 150.00 1800.00 100.00  1200.00MOWING

0097 6090000000-E 1661  100 LB  4.00 400.00 10.75 1075.00 15.00  1500.00SEED FOR REPAIR SEEDING

0098 6093000000-E 1661 0.5 TON 1200.00 600.00 3000.00 1500.00 975.00  487.50FERT FOR REPAIR SEEDING

0099 6096000000-E 1662  425 LB  2.00 850.00 3.00 1275.00 10.00  4250.00SEED FOR SUPP SEEDING

0100 6108000000-E 1665 12.25 TON 750.00 9187.50 995.00 12188.75 900.00  11025.00FERTILIZER TOPDRESSING

0101 6111000000-E SP   52 LF  30.00 1560.00 60.00 3120.00 125.00  6500.00IMPERVIOUS DIKE

0102 6114500000-N 1667  10 MHR 85.00 850.00 35.00 350.00 75.00  750.00SPECIALIZED HAND MOWING

0103 6117000000-N SP   25 EA  50.00 1250.00 750.00 18750.00 575.00  14375.00RESPONSE FOR EROS CONTROL

0104 6120000000-E SP   52 CY  50.00 2600.00 70.00 3640.00 37.00  1924.00CULVERT DIVERSION CHANNEL

0105 6123000000-E 1670 0.5 ACR 1900.00 950.00 5000.00 2500.00 6000.00  3000.00REFORESTATION

0106 6132000000-N SP   6 EA  750.00 4500.00 500.00 3000.00 500.00  3000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0107 8112730000-N 450  2 EA  2000.00 4000.00 2450.00 4900.00 4000.00  8000.00PDA TESTING



NOVO NORDISK ACCESS ROAD FROM SR-1913 (GORDON ROAD) TO PROPOSED NOVO NORDISK SITE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

THALLE CONSTRUCTION CO., INC. S T WOOTEN CORPORATION

HILLSBOROUGH,  NC WILSON,  NC

NOV 10, 2016 09:13 AM JOHNSTON 2:00 PM 8 /  12 003

46448.3.1 OCT 18 2016 C203921

TIP NO 0.636 MIR-5769

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0108 8147000000-E 420  3,774 SF  35.00 132090.00 65.00 245310.00 46.00  173604.00REINF CONCRETE DECK SLAB

0109 8161000000-E 420  3,785 SF  1.00 3785.00 1.30 4920.50 0.75  2838.75GROOVING BRIDGE FLOORS

0110 8182000000-E 420 38.2 CY  1100.00 42020.00 1200.00 45840.00 1830.00  69906.00CLASS A CONCRETE (BRIDGE)

0111 8210000000-N 422 Lump Sum 35000.00 35000.00  30000.00BRG APPR SLAB ***********
(33+26.23 -L-)

0112 8217000000-E 425  6,622 LB  1.50 9933.00 1.10 7284.20 1.50  9933.00REINF STEEL (BRIDGE)

0113 8265000000-E 430 446.67 LF  325.00 145167.75 900.00 402003.00 380.00  169734.6054" PRESTR CONCRETE GIRDR

0114 8355000000-E 450  1,292 LF  100.00 129200.00 82.00 105944.00 70.00  90440.00HP**X** PILES
(14 X 117)

0115 8393000000-N 450  16 EA  250.00 4000.00 900.00 14400.00 50.00  800.00PILE REDRIVES

0116 8503000000-E 460 223.67 LF  95.00 21248.65 115.00 25722.05 135.00  30195.45CONCRETE BARRIER RAIL

0117 8531000000-E 462  30 SY  150.00 4500.00 250.00 7500.00 220.00  6600.004" SLOPE PROTECTION

0118 8657000000-N 430 Lump Sum 5000.00 4000.00  2000.00ELASTOMERIC BEARINGS

0119 8801000000-E SP   5,200 SF  50.00 260000.00 67.00 348400.00 40.00  208000.00MSE RETAIN WALL NO **
(1)

0120 8801000000-E SP   6,250 SF  50.00 312500.00 60.00 375000.00 40.00  250000.00MSE RETAIN WALL NO **
(2)

0121 8860000000-N SP  Lump Sum 25000.00 18000.00  22000.00GENERIC STRUCTURE ITEM (LS)
CONCRETE PENETRATING STAIN

0122 8847000000-E SP   1,700 SF  10.00 17000.00 85.00 144500.00 32.00  54400.00GENERIC RET WALL ITEM (SF)
TEMPORARY SHORING FOR WALL CONSTRUCTION

 

    TOTAL 6385447.36 TOTAL 6734252.04 TOTAL  6925140.50CONTRACT TOTAL

 

    SUB-TOTAL 5235002.96 SUB-TOTAL 4945528.29 SUB-TOTAL  5796688.70ROADWAY ITEMS

    SUB-TOTAL 1150444.40 SUB-TOTAL 1788723.75 SUB-TOTAL  1128451.80STRUCTURE ITEMS



NOVO NORDISK ACCESS ROAD FROM SR-1913 (GORDON ROAD) TO PROPOSED NOVO NORDISK SITE.

W. C. ENGLISH, INCORPORATED

LYNCHBURG,  VA

D.H. GRIFFIN INFRASTRUCTURE,
LLC

C. M. LINDSAY & SONS, INC.

GREENSBORO,  NC LUMBERTON,  NC

NOV 10, 2016 09:13 AM JOHNSTON 2:00 PM 9 /  12 003

46448.3.1 OCT 18 2016 C203921

TIP NO 0.636 MIR-5769

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 362000.00 365000.00  375000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 43000.00 140000.00  60000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 716430.00 125000.00  350000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 5350.00 5350.00 6500.00 6500.00 3000.00  3000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  3,800 CY  11.50 43700.00 8.00 30400.00 15.60  59280.00UNCLASSIFIED EXCAVATION

0006 0106000000-E 230  140,000 CY  12.75 1785000.00 11.00 1540000.00 12.45  1743000.00BORROW EXCAVATION

0007 0127000000-N SP   13 EA  1500.00 19500.00 1000.00 13000.00 1250.00  16250.00EMBM'T SETTLEMENT GAUGE

0008 0192000000-N 260  5 HR  200.00 1000.00 650.00 3250.00 275.00  1375.00PROOF ROLLING

0009 0196000000-E 270  1,800 SY  1.55 2790.00 2.00 3600.00 2.04  3672.00GEOTEXTILE SOIL STABILIZATION

0010 0220000000-E SP   18,300 TON 37.00 677100.00 35.00 640500.00 41.75  764025.00ROCK EMBANKMENTS

0011 0223000000-E 275  9,700 SY  43.25 419525.00 46.00 446200.00 75.00  727500.00ROCK PLATING

0012 0241000000-E SP   13,200 SY  6.60 87120.00 5.50 72600.00 7.50  99000.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0013 0241000000-E SP   15,500 SY  2.55 39525.00 1.50 23250.00 2.45  37975.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR ROCK EMBANK- MENTS,TYPE 2

0014 0241000000-E SP   5,500 SY  8.55 47025.00 10.00 55000.00 8.25  45375.00GENERIC GRADING ITEM (SY)
REINFORCEMENT GEOTEXTILE FOR AGGREGATE
PLATFORMS

0015 0241000000-E SP   2,200 SY  2.85 6270.00 2.00 4400.00 2.45  5390.00GENERIC GRADING ITEM (SY)
SEPARATION GEOTEXTILE, TYPE 2

0016 0255000000-E SP   800 TON 37.85 30280.00 32.00 25600.00 32.00  25600.00GENERIC GRADING ITEM (TON)
#57 STONE FOR AGGREGATE PLATFORMS

0017 0255000000-E SP   500 TON 43.55 21775.00 41.00 20500.00 42.00  21000.00GENERIC GRADING ITEM (TON)
RIP RAP, CLASS A FOR AGGREGATE PLATFORMS

0018 0264000000-E SP  0.05 SMI 306000.00 15300.00 58000.00 2900.00 7500.00  375.00GENERIC GRADING ITEM (SMI)
ABC (M) SHOULDER CONSTRUCTION

0019 0318000000-E 300  110 TON 37.90 4169.00 50.00 5500.00 32.50  3575.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  340 SY  3.25 1105.00 6.00 2040.00 3.75  1275.00FND CONDIT GEOTEXTILE

0021 0335200000-E 305  152 LF  48.60 7387.20 41.00 6232.00 37.75  5738.0015" DRAINAGE PIPE

0022 0335850000-E 305  6 EA  271.00 1626.00 850.00 5100.00 325.00  1950.00**" DRAINAGE PIPE ELBOW
(15")

0023 0366000000-E 310  360 LF  40.15 14454.00 38.00 13680.00 45.70  16452.0015" RC PIPE CULV III

0024 0390000000-E 310  184 LF  93.50 17204.00 90.00 16560.00 82.40  15161.6036" RC PIPE CULV III

0025 0408000000-E 310  108 LF  169.35 18289.80 190.00 20520.00 158.40  17107.2054" RC PIPE CULV III

0026 0448000000-E 310  64 LF  234.35 14998.40 210.00 13440.00 192.00  12288.00***" RCP CULV CLASS IV
(54")

0027 0448200000-E 310  32 LF  59.30 1897.60 40.00 1280.00 48.50  1552.0015" RCP CULV CLASS IV

0028 0448400000-E 310  104 LF  72.30 7519.20 62.00 6448.00 57.00  5928.0024" RCP CULV CLASS IV

0029 0995000000-E 340  50 LF  20.00 1000.00 25.00 1250.00 13.00  650.00PIPE REMOVAL

0030 1011000000-N 500 Lump Sum 52000.00 856000.00  165000.00FINE GRADING

0031 1077000000-E SP   5,900 TON 30.65 180835.00 28.00 165200.00 30.20  178180.00#57 STONE

0032 1099500000-E 505  500 CY  21.00 10500.00 25.00 12500.00 13.00  6500.00SHALLOW UNDERCUT

0033 1099700000-E 505  400 TON 29.00 11600.00 35.00 14000.00 21.50  8600.00CLASS IV SUBGRD STABILIZATION



NOVO NORDISK ACCESS ROAD FROM SR-1913 (GORDON ROAD) TO PROPOSED NOVO NORDISK SITE.

W. C. ENGLISH, INCORPORATED

LYNCHBURG,  VA

D.H. GRIFFIN INFRASTRUCTURE,
LLC

C. M. LINDSAY & SONS, INC.

GREENSBORO,  NC LUMBERTON,  NC

NOV 10, 2016 09:13 AM JOHNSTON 2:00 PM 10 /  12 003

46448.3.1 OCT 18 2016 C203921

TIP NO 0.636 MIR-5769

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0034 1220000000-E 545  1,000 TON 29.00 29000.00 35.00 35000.00 33.00  33000.00INCIDENTAL STONE BASE

0035 1330000000-E 607  1,000 SY  10.55 10550.00 11.00 11000.00 4.95  4950.00INCIDENTAL MILLING

0036 1489000000-E 610  3,920 TON 56.50 221480.00 46.00 180320.00 50.00  196000.00ASP CONC BASE CRS B25.0B

0037 1498000000-E 610  1,950 TON 56.75 110662.50 46.00 89700.00 50.25  97987.50ASP CONC INTR CRS I19.0B

0038 1519000000-E 610  2,670 TON 57.90 154593.00 45.00 120150.00 51.25  136837.50ASP CONC SURF CRS S9.5B

0039 1575000000-E 620  330 TON 365.00 120450.00 415.00 136950.00 325.00  107250.00ASP FOR PLANT MIX

0040 1693000000-E 654  70 TON 170.00 11900.00 150.00 10500.00 350.00  24500.00ASPH PLT MIX PVMT REPAIR

0041 2000000000-N 806  57 EA  210.00 11970.00 250.00 14250.00 250.00  14250.00RIGHT OF WAY MARKERS

0042 2209000000-E 838 4.5 CY  2500.00 11250.00 2300.00 10350.00 975.00  4387.50ENDWALLS

0043 2220000000-E 838  15 CY  885.00 13275.00 2300.00 34500.00 1050.00  15750.00REINFORCED ENDWALLS

0044 2286000000-N 840  9 EA  1575.00 14175.00 2100.00 18900.00 1500.00  13500.00MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  5 EA  850.00 4250.00 650.00 3250.00 525.00  2625.00FRAME W/2GRTS 840.16 STD

0046 2367000000-N 840  4 EA  850.00 3400.00 650.00 2600.00 600.00  2400.00FRAME W/2GRTS 840.29 STD

0047 2556000000-E 846  237 LF  62.30 14765.10 18.00 4266.00 32.50  7702.50SHOULDER BERM GUTTER

0048 3030000000-E 862 3,112.5 LF  16.60 51667.50 16.00 49800.00 14.80  46065.00STL BM GUARDRAIL

0049 3150000000-N 862  5 EA  32.00 160.00 43.00 215.00 40.00  200.00ADDIT GUARDRAIL POSTS

0050 3210000000-N 862  1 EA  580.00 580.00 540.00 540.00 500.00  500.00GR ANCHOR TYPE CAT-1

0051 3270000000-N SP   3 EA  2100.00 6300.00 1940.00 5820.00 1800.00  5400.00GR ANCHOR TYPE 350

0052 3317000000-N 862  4 EA  1650.00 6600.00 1500.00 6000.00 1400.00  5600.00GR ANCHOR TYPE B-77

0053 3628000000-E 876  13 TON 57.00 741.00 60.00 780.00 65.00  845.00RIP RAP, CLASS I

0054 3649000000-E 876  99 TON 48.00 4752.00 48.00 4752.00 48.60  4811.40RIP RAP, CLASS B

0055 3656000000-E 876  1,385 SY  2.75 3808.75 2.00 2770.00 3.48  4819.80GEOTEXTILE FOR DRAINGE

0056 4400000000-E 1110  606 SF  6.85 4151.10 7.00 4242.00 6.50  3939.00WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  192 SF  25.50 4896.00 19.25 3696.00 16.20  3110.40WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  220 SF  6.85 1507.00 7.75 1705.00 6.50  1430.00WORK ZONE SIGNS (BARR)

0059 4430000000-N 1130  60 EA  89.00 5340.00 44.00 2640.00 51.50  3090.00DRUMS

0060 4435000000-N 1135  25 EA  44.00 1100.00 20.00 500.00 27.50  687.50CONES

0061 4445000000-E 1145  264 LF  19.00 5016.00 22.50 5940.00 18.00  4752.00BARRICADES (TYPE III)

0062 4450000000-N 1150  1,500 HR  23.00 34500.00 33.00 49500.00 28.00  42000.00FLAGGER

0063 4516000000-N 1180  25 EA  60.00 1500.00 31.00 775.00 36.50  912.50SKINNY DRUM

0064 4650000000-N 1251  32 EA  9.50 304.00 9.75 312.00 9.00  288.00TEMP RAISED PVMT MRKS

0065 4685000000-E 1205  10,197 LF  0.85 8667.45 0.85 8667.45 0.80  8157.60THERMO PVT MKG LINES 4"90

0066 4686000000-E 1205  11,034 LF  1.00 11034.00 1.00 11034.00 0.95  10482.30THERMO PVT MKG LINES 4"120

0067 4695000000-E 1205  162 LF  2.65 429.30 2.75 445.50 2.50  405.00THERMO PVT MKG LINES 8"90 MILS

0068 4700000000-E 1205  125 LF  4.25 531.25 4.25 531.25 4.00  500.0012"WIDE THERMO 90 MILS

0069 4710000000-E 1205  30 LF  10.55 316.50 10.75 322.50 10.00  300.0024"WIDE THERMO 120 MILS

0070 4725000000-E 1205  12 EA  105.55 1266.60 108.00 1296.00 100.00  1200.00THERMO PVT SYMBOL 90MILS

0071 4770000000-E 1205  620 LF  2.10 1302.00 2.25 1395.00 2.00  1240.004" COLD APPL PLSTIC LINES TYPE **
(II)



NOVO NORDISK ACCESS ROAD FROM SR-1913 (GORDON ROAD) TO PROPOSED NOVO NORDISK SITE.

W. C. ENGLISH, INCORPORATED

LYNCHBURG,  VA

D.H. GRIFFIN INFRASTRUCTURE,
LLC

C. M. LINDSAY & SONS, INC.

GREENSBORO,  NC LUMBERTON,  NC

NOV 10, 2016 09:13 AM JOHNSTON 2:00 PM 11 /  12 003

46448.3.1 OCT 18 2016 C203921

TIP NO 0.636 MIR-5769

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0072 4810000000-E 1205  10,160 LF  0.25 2540.00 0.25 2540.00 0.25  2540.00PAINT PVMT MARKINGS 4"

0073 4900000000-N 1251  152 EA  9.50 1444.00 9.75 1482.00 9.00  1368.00PERM RAISED PVMT MARKERS

0074 6000000000-E 1605  14,300 LF  2.00 28600.00 2.50 35750.00 4.50  64350.00TEMPORARY SILT FENCE

0075 6006000000-E 1610  285 TON 46.50 13252.50 45.00 12825.00 42.50  12112.50EROS CONTRL STONE CL A

0076 6009000000-E 1610  2,855 TON 47.45 135469.75 46.00 131330.00 44.85  128046.75EROS CONTRL STONE CL B

0077 6012000000-E 1610  3,990 TON 40.80 162792.00 30.00 119700.00 33.40  133266.00SEDIMENT CONTROL STONE

0078 6015000000-E 1615  8 ACR 950.00 7600.00 1300.00 10400.00 700.00  5600.00TEMPORARY MULCHING

0079 6018000000-E 1620  500 LB  4.25 2125.00 1.00 500.00 9.00  4500.00SEED FOR TEMP SEEDING

0080 6021000000-E 1620 3.5 TON 1030.00 3605.00 540.00 1890.00 2000.00  7000.00FERT FOR TEMP SEEDING

0081 6024000000-E 1622  1,765 LF  14.25 25151.25 13.00 22945.00 13.50  23827.50TEMPORARY SLOPE DRAINS

0082 6029000000-E SP   3,000 LF  1.20 3600.00 2.00 6000.00 2.25  6750.00SAFETY FENCE

0083 6030000000-E 1630  4,810 CY  1.00 4810.00 7.50 36075.00 3.45  16594.50SILT EXCAVATION

0084 6036000000-E 1631  16,615 SY  1.30 21599.50 1.50 24922.50 2.25  37383.75MATTING FOR EROS CONTROL

0085 6037000000-E SP   100 SY  3.15 315.00 6.50 650.00 35.00  3500.00COIR FIBER MAT

0086 6038000000-E SP   125 SY  6.35 793.75 4.30 537.50 7.50  937.50PERM SOIL REINF MAT

0087 6042000000-E 1632  1,245 LF  2.90 3610.50 4.30 5353.50 5.25  6536.251/4" HARDWARE CLOTH

0088 6043000000-E SP   130 SY  3.30 429.00 2.50 325.00 6.50  845.00LOW PERMEABILITY GEOTEXTILE

0089 6046000000-E 1636  50 LF  40.00 2000.00 77.00 3850.00 80.00  4000.00TEMP PIPE FOR STREAM CROSS

0090 6070000000-N 1639  6 EA  265.00 1590.00 675.00 4050.00 900.00  5400.00SPECIAL STILLING BASINS

0091 6071012000-E SP   180 LF  6.50 1170.00 9.00 1620.00 12.50  2250.00COIR FIBER WATTLE

0092 6071020000-E SP   195 LB  10.55 2057.25 10.25 1998.75 10.25  1998.75POLYACRYLAMIDE (PAM)

0093 6071030000-E 1640  1,905 LF  7.40 14097.00 8.50 16192.50 6.25  11906.25COIR FIBER BAFFLE

0094 6071050000-E SP   8 EA  1300.00 10400.00 884.00 7072.00 750.00  6000.00**" SKIMMER
(1-1/2")

0095 6084000000-E 1660  18 ACR 2400.00 43200.00 2050.00 36900.00 2750.00  49500.00SEEDING AND MULCHING

0096 6087000000-E 1660  12 ACR 105.00 1260.00 162.00 1944.00 125.00  1500.00MOWING

0097 6090000000-E 1661  100 LB  16.00 1600.00 4.25 425.00 12.50  1250.00SEED FOR REPAIR SEEDING

0098 6093000000-E 1661 0.5 TON 1030.00 515.00 1300.00 650.00 1400.00  700.00FERT FOR REPAIR SEEDING

0099 6096000000-E 1662  425 LB  10.55 4483.75 2.00 850.00 5.25  2231.25SEED FOR SUPP SEEDING

0100 6108000000-E 1665 12.25 TON 950.00 11637.50 800.00 9800.00 750.00  9187.50FERTILIZER TOPDRESSING

0101 6111000000-E SP   52 LF  105.00 5460.00 50.00 2600.00 50.00  2600.00IMPERVIOUS DIKE

0102 6114500000-N 1667  10 MHR 79.00 790.00 90.00 900.00 65.00  650.00SPECIALIZED HAND MOWING

0103 6117000000-N SP   25 EA  605.00 15125.00 50.00 1250.00 450.00  11250.00RESPONSE FOR EROS CONTROL

0104 6120000000-E SP   52 CY  59.00 3068.00 65.00 3380.00 45.00  2340.00CULVERT DIVERSION CHANNEL

0105 6123000000-E 1670 0.5 ACR 5275.00 2637.50 2050.00 1025.00 3500.00  1750.00REFORESTATION

0106 6132000000-N SP   6 EA  435.00 2610.00 1050.00 6300.00 500.00  3000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0107 8112730000-N 450  2 EA  2700.00 5400.00 3500.00 7000.00 4000.00  8000.00PDA TESTING



NOVO NORDISK ACCESS ROAD FROM SR-1913 (GORDON ROAD) TO PROPOSED NOVO NORDISK SITE.

W. C. ENGLISH, INCORPORATED
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LLC
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TIP NO 0.636 MIR-5769

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0108 8147000000-E 420  3,774 SF  31.00 116994.00 32.50 122655.00 46.00  173604.00REINF CONCRETE DECK SLAB

0109 8161000000-E 420  3,785 SF  1.00 3785.00 1.25 4731.25 0.75  2838.75GROOVING BRIDGE FLOORS

0110 8182000000-E 420 38.2 CY  950.00 36290.00 1850.00 70670.00 1830.00  69906.00CLASS A CONCRETE (BRIDGE)

0111 8210000000-N 422 Lump Sum 19500.00 25000.00  30000.00BRG APPR SLAB ***********
(33+26.23 -L-)

0112 8217000000-E 425  6,622 LB  1.00 6622.00 1.40 9270.80 1.50  9933.00REINF STEEL (BRIDGE)

0113 8265000000-E 430 446.67 LF  488.00 217974.96 410.00 183134.70 380.00  169734.6054" PRESTR CONCRETE GIRDR

0114 8355000000-E 450  1,292 LF  110.00 142120.00 82.00 105944.00 70.00  90440.00HP**X** PILES
(14 X 117)

0115 8393000000-N 450  16 EA  350.00 5600.00 1.00 16.00 50.00  800.00PILE REDRIVES

0116 8503000000-E 460 223.67 LF  88.00 19682.96 99.00 22143.33 135.00  30195.45CONCRETE BARRIER RAIL

0117 8531000000-E 462  30 SY  120.00 3600.00 196.00 5880.00 220.00  6600.004" SLOPE PROTECTION

0118 8657000000-N 430 Lump Sum 1550.00 2150.00  2000.00ELASTOMERIC BEARINGS

0119 8801000000-E SP   5,200 SF  40.00 208000.00 55.00 286000.00 56.84  295568.00MSE RETAIN WALL NO **
(1)

0120 8801000000-E SP   6,250 SF  40.00 250000.00 55.00 343750.00 56.84  355250.00MSE RETAIN WALL NO **
(2)

0121 8860000000-N SP  Lump Sum 24200.00 33000.00  22000.00GENERIC STRUCTURE ITEM (LS)
CONCRETE PENETRATING STAIN

0122 8847000000-E SP   1,700 SF  55.00 93500.00 60.00 102000.00 32.00  54400.00GENERIC RET WALL ITEM (SF)
TEMPORARY SHORING FOR WALL CONSTRUCTION

 

    TOTAL 7251723.42 TOTAL 7330242.53 TOTAL  7483590.60CONTRACT TOTAL

 

    SUB-TOTAL 6096904.50 SUB-TOTAL 6006897.45 SUB-TOTAL  6162320.80ROADWAY ITEMS

    SUB-TOTAL 1154818.92 SUB-TOTAL 1323345.08 SUB-TOTAL  1321269.80STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6110668.89   PLT CONSTRUCTION CO., INC.

     2  6119034.67   BMCO CONSTRUCTION, INC.

     3  6235500.00   FSC II LLC DBA FRED SMITH COMPANY

     4  6385447.36   TRIANGLE GRADING & PAVING INC

     5  6734252.04   THALLE CONSTRUCTION CO., INC.

     6  6925140.50   S T WOOTEN CORPORATION

     7  7251723.42   W. C. ENGLISH, INCORPORATED

     8  7330242.53   D.H. GRIFFIN INFRASTRUCTURE, LLC

     9  7483590.60   C. M. LINDSAY & SONS, INC.



BRIDGE #36 OVER ANDERSON SWAMP CREEK/JOHN H. KERR RESERVOIR ON SR-1374 (WIGGINS ROAD/ANDERSON CREEK ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S T WOOTEN CORPORATION SMITH-ROWE, LLC

WILSON,  NC MOUNT AIRY,  NC

NOV 10, 2016 09:13 AM VANCE 2:00 PM 1 /  6 004

39971.3.1 OCT 18 2016 C203920

TIP NO 0.090 MIB-4945

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38345.00 41000.00  42000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5400.00 6750.00  6500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 9000.00 8500.00  13050.00BRG APP SUB REG TIER**
(16+89.00  -L-)

0004 0043000000-N 226 Lump Sum 51520.00 40000.00  46580.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  20.00 4000.00 15.00 3000.00 5.00  1000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  35.00 7000.00 15.00 3000.00 35.00  7000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.25 450.00 3.00 600.00 3.50  700.00GEOTEXTILE SOIL STABILIZATION

0009 0222000000-E SP   150 SY  2.25 337.50 7.00 1050.00 6.00  900.00GEOTEXTILE ROCK EMBANK

0010 0318000000-E 300  10 TON 45.00 450.00 60.00 600.00 42.00  420.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  20 SY  2.25 45.00 3.00 60.00 3.50  70.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  50.00 1000.00 100.00 2000.00 60.00  1200.0015" DRAINAGE PIPE

0013 0448200000-E 310  24 LF  50.00 1200.00 100.00 2400.00 60.00  1440.0015" RCP CULV CLASS IV

0014 1077000000-E SP   55 TON 28.00 1540.00 40.00 2200.00 42.00  2310.00#57 STONE

0015 1220000000-E 545  50 TON 28.00 1400.00 20.00 1000.00 50.00  2500.00INCIDENTAL STONE BASE

0016 1489000000-E 610  260 TON 86.00 22360.00 86.00 22360.00 97.27  25290.20ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  230 TON 86.00 19780.00 86.00 19780.00 97.27  22372.10ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  220 TON 89.00 19580.00 89.00 19580.00 100.27  22059.40ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  40 TON 390.00 15600.00 390.00 15600.00 390.00  15600.00ASP FOR PLANT MIX

0020 2000000000-N 806  4 EA  215.00 860.00 250.00 1000.00 200.00  800.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  1450.00 2900.00 2500.00 5000.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0022 2366000000-N 840  2 EA  575.00 1150.00 600.00 1200.00 650.00  1300.00FRAME W/2GRTS 840.24 STD

0023 2556000000-E 846  45 LF  35.00 1575.00 45.00 2025.00 45.00  2025.00SHOULDER BERM GUTTER

0024 3030000000-E 862  75 LF  15.70 1177.50 15.70 1177.50 15.70  1177.50STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0026 3165000000-N SP   4 EA  1775.00 7100.00 1775.00 7100.00 1775.00  7100.00GR ANCHOR TYPE **********
(350 TL-2)

0027 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0028 3360000000-E 863 162.7 LF  3.00 488.10 3.00 488.10 3.00  488.10REMOVE EXISTING GUARDRAIL

0029 3628000000-E 876  650 TON 38.00 24700.00 47.00 30550.00 42.00  27300.00RIP RAP, CLASS I

0030 3635000000-E 876  160 TON 40.00 6400.00 60.00 9600.00 48.00  7680.00RIP RAP, CLASS II

0031 3642000000-E 876  45 TON 38.00 1710.00 47.00 2115.00 52.00  2340.00RIP RAP, CLASS A

0032 3649000000-E 876  1 TON 50.00 50.00 47.00 47.00 250.00  250.00RIP RAP, CLASS B

0033 3656000000-E 876  1,240 SY  2.25 2790.00 3.00 3720.00 6.50  8060.00GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  332 SF  7.00 2324.00 7.00 2324.00 7.00  2324.00WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  94 SF  7.00 658.00 7.00 658.00 7.00  658.00WORK ZONE SIGNS (BARR)

0036 4422000000-N 1120  28 DAY 40.00 1120.00 49.00 1372.00 50.00  1400.00PORT CHANGE MSG SIGN (SHORT TERM)

0037 4430000000-N 1130  6 EA  41.50 249.00 50.00 300.00 50.00  300.00DRUMS



BRIDGE #36 OVER ANDERSON SWAMP CREEK/JOHN H. KERR RESERVOIR ON SR-1374 (WIGGINS ROAD/ANDERSON CREEK ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S T WOOTEN CORPORATION SMITH-ROWE, LLC

WILSON,  NC MOUNT AIRY,  NC

NOV 10, 2016 09:13 AM VANCE 2:00 PM 2 /  6 004

39971.3.1 OCT 18 2016 C203920

TIP NO 0.090 MIB-4945

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 4445000000-E 1145  64 LF  15.00 960.00 15.00 960.00 15.00  960.00BARRICADES (TYPE III)

0039 4685000000-E 1205  950 LF  1.65 1567.50 2.55 2422.50 1.67  1586.50THERMO PVT MKG LINES 4"90

0040 4686000000-E 1205  950 LF  1.75 1662.50 2.55 2422.50 1.77  1681.50THERMO PVT MKG LINES 4"120

0041 6000000000-E 1605  700 LF  2.00 1400.00 2.75 1925.00 2.50  1750.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 40.00 6000.00 35.00 5250.00 20.00  3000.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  180 TON 40.00 7200.00 35.00 6300.00 22.00  3960.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  140 TON 30.00 4200.00 30.00 4200.00 18.00  2520.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 1100.00 1100.00 800.00 800.00 950.00  950.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  5.00 500.00 2.00 200.00 6.50  650.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 1000.00 500.00 600.00 300.00 1100.00  550.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  15.00 3000.00 5.00 1000.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 2.00  800.00SAFETY FENCE

0050 6030000000-E 1630  70 CY  15.00 1050.00 15.00 1050.00 5.00  350.00SILT EXCAVATION

0051 6036000000-E 1631  1,800 SY  1.95 3510.00 2.40 4320.00 1.85  3330.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   175 SY  6.00 1050.00 5.85 1023.75 6.50  1137.50COIR FIBER MAT

0053 6042000000-E 1632  265 LF  10.50 2782.50 3.85 1020.25 4.00  1060.001/4" HARDWARE CLOTH

0054 6048000000-E SP   100 SY  55.00 5500.00 26.00 2600.00 32.00  3200.00FLOAT TURBIDITY CURTAIN

0055 6070000000-N 1639  2 EA  475.00 950.00 400.00 800.00 285.00  570.00SPECIAL STILLING BASINS

0056 6071020000-E SP   45 LB  8.00 360.00 12.00 540.00 12.00  540.00POLYACRYLAMIDE (PAM)

0057 6084000000-E 1660  1 ACR 2000.00 2000.00 2500.00 2500.00 3000.00  3000.00SEEDING AND MULCHING

0058 6087000000-E 1660 0.5 ACR 80.00 40.00 200.00 100.00 500.00  250.00MOWING

0059 6090000000-E 1661  50 LB  5.50 275.00 4.00 200.00 12.50  625.00SEED FOR REPAIR SEEDING

0060 6093000000-E 1661 0.25 TON 1000.00 250.00 400.00 100.00 1100.00  275.00FERT FOR REPAIR SEEDING

0061 6096000000-E 1662  50 LB  5.25 262.50 2.00 100.00 12.50  625.00SEED FOR SUPP SEEDING

0062 6108000000-E 1665 0.75 TON 1000.00 750.00 400.00 300.00 1100.00  825.00FERTILIZER TOPDRESSING

0063 6114500000-N 1667  10 MHR 75.00 750.00 45.00 450.00 50.00  500.00SPECIALIZED HAND MOWING

0064 6117000000-N SP   12 EA  50.00 600.00 600.00 7200.00 1.00  12.00RESPONSE FOR EROS CONTROL

0065 6132000000-N SP   2 EA  1000.00 2000.00 1673.84 3347.68 1850.00  3700.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 35000.00 45000.00  97266.84REMV EXIST STR **********
(16+89.00-L-)

0067 8096000000-E 450  56 LF  390.00 21840.00 500.00 28000.00 464.82  26029.92PILE EXCAVATION IN SOIL

0068 8097000000-E 450  16 LF  575.00 9200.00 500.00 8000.00 464.82  7437.12PILE EXCAVATION NOT IN SOIL

0069 8112730000-N 450  1 EA  3000.00 3000.00 4000.00 4000.00 3250.00  3250.00PDA TESTING

0070 8121000000-N 412 Lump Sum 15000.00 10000.00  3250.00UNCL STR EXCAV STA *****
(16+89.00-L-)

0071 8182000000-E 420  58 CY  1140.00 66120.00 1000.00 58000.00 678.42  39348.36CLASS A CONCRETE (BRIDGE)



BRIDGE #36 OVER ANDERSON SWAMP CREEK/JOHN H. KERR RESERVOIR ON SR-1374 (WIGGINS ROAD/ANDERSON CREEK ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S T WOOTEN CORPORATION SMITH-ROWE, LLC

WILSON,  NC MOUNT AIRY,  NC

NOV 10, 2016 09:13 AM VANCE 2:00 PM 3 /  6 004

39971.3.1 OCT 18 2016 C203920

TIP NO 0.090 MIB-4945

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0072 8210000000-N 422 Lump Sum 11250.00 20000.00  18925.00BRG APPR SLAB ***********
(16+89.00-L-)

0073 8217000000-E 425  9,220 LB  1.00 9220.00 1.00 9220.00 0.99  9127.80REINF STEEL (BRIDGE)

0074 8364000000-E 450  195 LF  55.00 10725.00 60.00 11700.00 64.39  12556.05HP12X53 PILES

0075 8391000000-N 450  8 EA  225.00 1800.00 100.00 800.00 200.00  1600.00STEEL PILE POINTS

0076 8505000000-E 460  190 LF  85.00 16150.00 125.00 23750.00 113.73  21608.70VERT CONC BARRIER RAIL

0077 8608000000-E 876  130 TON 41.00 5330.00 65.00 8450.00 44.66  5805.80RIP RAP II (2'-0")

0078 8622000000-E 876  145 SY  2.25 326.25 3.00 435.00 2.20  319.00GEOTEXTILE FOR DRAINAGE

0079 8657000000-N 430 Lump Sum 7460.00 3000.00  2600.00ELASTOMERIC BEARINGS

0080 8753200000-E 430  1,045 LF  245.00 256025.00 265.00 276925.00 260.29  272003.053'-0"X 3'-3" PRESTR BOX BEAM

0081 8860000000-N SP  Lump Sum 1000.00 1000.00  4255.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 780880.35 TOTAL 824724.28 TOTAL  848040.44CONTRACT TOTAL

 

    SUB-TOTAL 311434.10 SUB-TOTAL 316444.28 SUB-TOTAL  322657.80ROADWAY ITEMS

    SUB-TOTAL 469446.25 SUB-TOTAL 508280.00 SUB-TOTAL  525382.64STRUCTURE ITEMS



BRIDGE #36 OVER ANDERSON SWAMP CREEK/JOHN H. KERR RESERVOIR ON SR-1374 (WIGGINS ROAD/ANDERSON CREEK ROAD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

PALMETTO INFRASTRUCTURE INC BLYTHE CONSTRUCTION, INC.

GREENVILLE,  SC CHARLOTTE,  NC

NOV 10, 2016 09:13 AM VANCE 2:00 PM 4 /  6 004

39971.3.1 OCT 18 2016 C203920

TIP NO 0.090 MIB-4945

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42000.00 40000.00  50000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 4000.00 6000.00  15000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 8500.00  12000.00BRG APP SUB REG TIER**
(16+89.00  -L-)

0004 0043000000-N 226 Lump Sum 72600.00 35000.00  183550.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 500.00  500.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  10.00 2000.00 26.00 5200.00 15.00  3000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  30.00 6000.00 24.00 4800.00 15.00  3000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.00 400.00 4.00 800.00 3.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0222000000-E SP   150 SY  2.00 300.00 85.00 12750.00 3.50  525.00GEOTEXTILE ROCK EMBANK

0010 0318000000-E 300  10 TON 37.00 370.00 5.00 50.00 32.00  320.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  20 SY  2.00 40.00 6.00 120.00 3.50  70.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  45.00 900.00 67.00 1340.00 100.00  2000.0015" DRAINAGE PIPE

0013 0448200000-E 310  24 LF  45.00 1080.00 70.00 1680.00 100.00  2400.0015" RCP CULV CLASS IV

0014 1077000000-E SP   55 TON 37.00 2035.00 45.00 2475.00 45.00  2475.00#57 STONE

0015 1220000000-E 545  50 TON 25.00 1250.00 70.00 3500.00 40.00  2000.00INCIDENTAL STONE BASE

0016 1489000000-E 610  260 TON 75.00 19500.00 86.00 22360.00 89.52  23275.20ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  230 TON 80.00 18400.00 86.00 19780.00 94.99  21847.70ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  220 TON 65.00 14300.00 89.00 19580.00 98.26  21617.20ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  40 TON 380.00 15200.00 390.00 15600.00 448.87  17954.80ASP FOR PLANT MIX

0020 2000000000-N 806  4 EA  200.00 800.00 250.00 1000.00 525.00  2100.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  1900.00 3800.00 1200.00 2400.00 2000.00  4000.00MASNRY DRAINAGE STRUCT

0022 2366000000-N 840  2 EA  850.00 1700.00 1000.00 2000.00 1000.00  2000.00FRAME W/2GRTS 840.24 STD

0023 2556000000-E 846  45 LF  40.00 1800.00 45.00 2025.00 45.00  2025.00SHOULDER BERM GUTTER

0024 3030000000-E 862  75 LF  15.70 1177.50 15.70 1177.50 15.70  1177.50STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0026 3165000000-N SP   4 EA  1775.00 7100.00 1775.00 7100.00 1775.00  7100.00GR ANCHOR TYPE **********
(350 TL-2)

0027 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0028 3360000000-E 863 162.7 LF  3.00 488.10 3.00 488.10 3.00  488.10REMOVE EXISTING GUARDRAIL

0029 3628000000-E 876  650 TON 65.00 42250.00 60.00 39000.00 55.00  35750.00RIP RAP, CLASS I

0030 3635000000-E 876  160 TON 65.00 10400.00 70.00 11200.00 60.00  9600.00RIP RAP, CLASS II

0031 3642000000-E 876  45 TON 65.00 2925.00 65.00 2925.00 60.00  2700.00RIP RAP, CLASS A

0032 3649000000-E 876  1 TON 250.00 250.00 65.00 65.00 45.00  45.00RIP RAP, CLASS B

0033 3656000000-E 876  1,240 SY  1.00 1240.00 4.00 4960.00 2.50  3100.00GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  332 SF  8.00 2656.00 7.00 2324.00 7.00  2324.00WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  94 SF  7.00 658.00 7.00 658.00 7.00  658.00WORK ZONE SIGNS (BARR)

0036 4422000000-N 1120  28 DAY 25.00 700.00 40.00 1120.00 40.00  1120.00PORT CHANGE MSG SIGN (SHORT TERM)

0037 4430000000-N 1130  6 EA  10.00 60.00 41.50 249.00 41.50  249.00DRUMS



BRIDGE #36 OVER ANDERSON SWAMP CREEK/JOHN H. KERR RESERVOIR ON SR-1374 (WIGGINS ROAD/ANDERSON CREEK ROAD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

PALMETTO INFRASTRUCTURE INC BLYTHE CONSTRUCTION, INC.

GREENVILLE,  SC CHARLOTTE,  NC

NOV 10, 2016 09:13 AM VANCE 2:00 PM 5 /  6 004

39971.3.1 OCT 18 2016 C203920

TIP NO 0.090 MIB-4945

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 4445000000-E 1145  64 LF  23.00 1472.00 24.00 1536.00 15.00  960.00BARRICADES (TYPE III)

0039 4685000000-E 1205  950 LF  1.67 1586.50 2.55 2422.50 1.67  1586.50THERMO PVT MKG LINES 4"90

0040 4686000000-E 1205  950 LF  1.77 1681.50 2.55 2422.50 1.77  1681.50THERMO PVT MKG LINES 4"120

0041 6000000000-E 1605  700 LF  2.75 1925.00 2.40 1680.00 2.00  1400.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 1.00 150.00 55.00 8250.00 45.00  6750.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  180 TON 1.00 180.00 50.00 9000.00 45.00  8100.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  140 TON 1.00 140.00 45.00 6300.00 40.00  5600.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 500.00 500.00 1500.00 1500.00 2800.00  2800.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  2.00 200.00 5.00 500.00 4.50  450.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 500.00 250.00 2600.00 1300.00 2000.00  1000.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  1.00 200.00 12.00 2400.00 14.30  2860.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   400 LF  4.00 1600.00 2.25 900.00 2.00  800.00SAFETY FENCE

0050 6030000000-E 1630  70 CY  1.00 70.00 25.00 1750.00 15.33  1073.10SILT EXCAVATION

0051 6036000000-E 1631  1,800 SY  1.85 3330.00 2.00 3600.00 2.25  4050.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   175 SY  5.00 875.00 7.00 1225.00 12.00  2100.00COIR FIBER MAT

0053 6042000000-E 1632  265 LF  2.00 530.00 4.00 1060.00 10.50  2782.501/4" HARDWARE CLOTH

0054 6048000000-E SP   100 SY  10.00 1000.00 26.00 2600.00 31.79  3179.00FLOAT TURBIDITY CURTAIN

0055 6070000000-N 1639  2 EA  100.00 200.00 300.00 600.00 286.41  572.82SPECIAL STILLING BASINS

0056 6071020000-E SP   45 LB  3.00 135.00 15.00 675.00 12.00  540.00POLYACRYLAMIDE (PAM)

0057 6084000000-E 1660  1 ACR 1250.00 1250.00 2560.00 2560.00 7300.00  7300.00SEEDING AND MULCHING

0058 6087000000-E 1660 0.5 ACR 50.00 25.00 300.00 150.00 200.00  100.00MOWING

0059 6090000000-E 1661  50 LB  3.00 150.00 8.00 400.00 11.00  550.00SEED FOR REPAIR SEEDING

0060 6093000000-E 1661 0.25 TON 1400.00 350.00 2600.00 650.00 2450.00  612.50FERT FOR REPAIR SEEDING

0061 6096000000-E 1662  50 LB  3.00 150.00 8.00 400.00 3.50  175.00SEED FOR SUPP SEEDING

0062 6108000000-E 1665 0.75 TON 500.00 375.00 2600.00 1950.00 1200.00  900.00FERTILIZER TOPDRESSING

0063 6114500000-N 1667  10 MHR 35.00 350.00 25.00 250.00 35.00  350.00SPECIALIZED HAND MOWING

0064 6117000000-N SP   12 EA  50.00 600.00 375.00 4500.00 1000.00  12000.00RESPONSE FOR EROS CONTROL

0065 6132000000-N SP   2 EA  250.00 500.00 600.00 1200.00 400.00  800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 98000.00 40000.00  35000.00REMV EXIST STR **********
(16+89.00-L-)

0067 8096000000-E 450  56 LF  300.00 16800.00 675.00 37800.00 1100.00  61600.00PILE EXCAVATION IN SOIL

0068 8097000000-E 450  16 LF  300.00 4800.00 675.00 10800.00 1100.00  17600.00PILE EXCAVATION NOT IN SOIL

0069 8112730000-N 450  1 EA  1700.00 1700.00 4500.00 4500.00 2000.00  2000.00PDA TESTING

0070 8121000000-N 412 Lump Sum 20000.00 10000.00  15000.00UNCL STR EXCAV STA *****
(16+89.00-L-)

0071 8182000000-E 420  58 CY  1500.00 87000.00 1200.00 69600.00 1000.00  58000.00CLASS A CONCRETE (BRIDGE)



BRIDGE #36 OVER ANDERSON SWAMP CREEK/JOHN H. KERR RESERVOIR ON SR-1374 (WIGGINS ROAD/ANDERSON CREEK ROAD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

PALMETTO INFRASTRUCTURE INC BLYTHE CONSTRUCTION, INC.

GREENVILLE,  SC CHARLOTTE,  NC

NOV 10, 2016 09:13 AM VANCE 2:00 PM 6 /  6 004

39971.3.1 OCT 18 2016 C203920

TIP NO 0.090 MIB-4945

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0072 8210000000-N 422 Lump Sum 20000.00 20000.00  20000.00BRG APPR SLAB ***********
(16+89.00-L-)

0073 8217000000-E 425  9,220 LB  1.50 13830.00 2.00 18440.00 1.25  11525.00REINF STEEL (BRIDGE)

0074 8364000000-E 450  195 LF  70.00 13650.00 75.00 14625.00 45.00  8775.00HP12X53 PILES

0075 8391000000-N 450  8 EA  125.00 1000.00 250.00 2000.00 0.01  0.08STEEL PILE POINTS

0076 8505000000-E 460  190 LF  100.00 19000.00 95.00 18050.00 100.00  19000.00VERT CONC BARRIER RAIL

0077 8608000000-E 876  130 TON 65.00 8450.00 70.00 9100.00 60.00  7800.00RIP RAP II (2'-0")

0078 8622000000-E 876  145 SY  3.00 435.00 5.00 725.00 3.50  507.50GEOTEXTILE FOR DRAINAGE

0079 8657000000-N 430 Lump Sum 3200.00 5000.00  5000.00ELASTOMERIC BEARINGS

0080 8753200000-E 430  1,045 LF  225.00 235125.00 255.00 266475.00 275.00  287375.003'-0"X 3'-3" PRESTR BOX BEAM

0081 8860000000-N SP  Lump Sum 2500.00 5000.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 859700.60 TOTAL 879177.60 TOTAL  1063882.00CONTRACT TOTAL

 

    SUB-TOTAL 314210.60 SUB-TOTAL 347062.60 SUB-TOTAL  513699.42ROADWAY ITEMS

    SUB-TOTAL 545490.00 SUB-TOTAL 532115.00 SUB-TOTAL  550182.58STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  780880.35   DANE CONSTRUCTION, INC.

     2  824724.28   S T WOOTEN CORPORATION

     3  848040.44   SMITH-ROWE, LLC

     4  859700.60   FSC II LLC DBA FRED SMITH COMPANY

     5  879177.60   PALMETTO INFRASTRUCTURE INC

     6  1063882.00   BLYTHE CONSTRUCTION, INC.



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 1 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 132000.00  133180.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7000.00 9000.00  7000.00BRG APP SUB REG TIER**
(13+56.00  -L-)

0003 0030000000-N SP  Lump Sum 9000.00 11000.00  9000.00BRG APP SUB REG TIER**
(23+68.00  -L-)

0004 0036000000-E 225  1,730 CY  8.00 13840.00 8.00 13840.00 8.00  13840.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 400000.00 343000.00  380000.00GRADING

0007 0098000000-E SP   50 SY  50.00 2500.00 50.00 2500.00 50.00  2500.00PRE-SPLITTING OF ROCK

0008 0106000000-E 230  12,400 CY  10.00 124000.00 10.00 124000.00 10.00  124000.00BORROW EXCAVATION

0009 0134000000-E 240  715 CY  4.60 3289.00 4.60 3289.00 4.60  3289.00DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  500 CY  6.00 3000.00 6.00 3000.00 6.00  3000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,200 SY  1.10 1320.00 1.10 1320.00 1.10  1320.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  32 TON 24.00 768.00 24.00 768.00 24.00  768.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  94 SY  2.00 188.00 2.00 188.00 2.00  188.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  60 LF  38.00 2280.00 38.00 2280.00 38.00  2280.0015" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  100.00 200.00 100.00 200.00 100.00  200.00**" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  160 LF  38.00 6080.00 38.00 6080.00 38.00  6080.0015" SIDE DRAIN PIPE

0017 0344000000-E 310  24 LF  46.00 1104.00 46.00 1104.00 46.00  1104.0018" SIDE DRAIN PIPE

0018 0448200000-E 310  20 LF  40.00 800.00 40.00 800.00 40.00  800.0015" RCP CULV CLASS IV

0019 0995000000-E 340  178 LF  8.00 1424.00 8.00 1424.00 8.00  1424.00PIPE REMOVAL

0020 1099500000-E 505  200 CY  10.15 2030.00 10.15 2030.00 10.15  2030.00SHALLOW UNDERCUT

0021 1099700000-E 505  390 TON 26.00 10140.00 26.00 10140.00 26.00  10140.00CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  140 TON 38.50 5390.00 38.50 5390.00 38.50  5390.00AGGREGATE BASE COURSE

0023 1220000000-E 545  400 TON 26.00 10400.00 26.00 10400.00 26.00  10400.00INCIDENTAL STONE BASE

0024 1275000000-E 600  120 GAL 6.00 720.00 6.00 720.00 6.00  720.00PRIME COAT

0025 1489000000-E 610  1,410 TON 65.00 91650.00 65.00 91650.00 65.00  91650.00ASP CONC BASE CRS B25.0B

0026 1525000000-E 610  935 TON 75.00 70125.00 75.00 70125.00 75.00  70125.00ASP CONC SURF CRS SF9.5A

0027 1575000000-E 620  130 TON 430.00 55900.00 430.00 55900.00 430.00  55900.00ASP FOR PLANT MIX

0028 2000000000-N 806  34 EA  300.00 10200.00 221.72 7538.48 215.00  7310.00RIGHT OF WAY MARKERS

0029 2022000000-E 815  23 CY  12.00 276.00 12.00 276.00 12.00  276.00SUBDRAIN EXCAVATION

0030 2033000000-E 815  17 CY  35.00 595.00 35.00 595.00 35.00  595.00SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  100 LF  6.00 600.00 6.00 600.00 6.00  600.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  150.00 150.00 150.00 150.00 150.00  150.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  8.00 48.00 8.00 48.00 8.00  48.006" OUTLET PIPE

0034 2286000000-N 840  3 EA  1500.00 4500.00 1500.00 4500.00 1500.00  4500.00MASNRY DRAINAGE STRUCT

0035 2367000000-N 840  3 EA  330.00 990.00 330.00 990.00 330.00  990.00FRAME W/2GRTS 840.29 STD

0036 2556000000-E 846  100 LF  55.00 5500.00 55.00 5500.00 25.00  2500.00SHOULDER BERM GUTTER

0037 3030000000-E 862  1,075 LF  14.75 15856.25 14.75 15856.25 14.75  15856.25STL BM GUARDRAIL



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 2 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0038 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 13.00  130.00ADDIT GUARDRAIL POSTS

0039 3165000000-N SP   10 EA  1700.00 17000.00 1700.00 17000.00 1700.00  17000.00GR ANCHOR TYPE **********
(350, TL-2)

0040 3215000000-N 862  8 EA  1425.00 11400.00 1425.00 11400.00 1425.00  11400.00GR ANCHOR TYPE III

0041 3566000000-E 867  460 LF  10.25 4715.00 10.25 4715.00 10.25  4715.00WOVEN WIRE FENCE RESET

0042 3628000000-E 876  242 TON 36.00 8712.00 36.00 8712.00 36.00  8712.00RIP RAP, CLASS I

0043 3649000000-E 876  349 TON 36.00 12564.00 36.00 12564.00 36.00  12564.00RIP RAP, CLASS B

0044 3656000000-E 876  3,775 SY  1.50 5662.50 1.50 5662.50 1.50  5662.50GEOTEXTILE FOR DRAINGE

0045 4025000000-E 901  34 SF  14.00 476.00 12.25 416.50 14.00  476.00CONTR FURN, TYPE ***SIGN
(D)

0046 4025000000-E 901  76 SF  14.00 1064.00 11.75 893.00 14.00  1064.00CONTR FURN, TYPE ***SIGN
(E)

0047 4072000000-E 903  640 LF  6.00 3840.00 4.70 3008.00 6.00  3840.00SUPPORT, 3-LB STL U-CHAN

0048 4096000000-N 904  4 EA  95.00 380.00 110.00 440.00 95.00  380.00SIGN ERECTION, TYPE D

0049 4102000000-N 904  22 EA  70.00 1540.00 75.00 1650.00 70.00  1540.00SIGN ERECTION, TYPE E

0050 4155000000-N 907  18 EA  1.00 18.00 11.00 198.00 1.00  18.00DISPOSE SIGN SYST U-CHAN

0051 4400000000-E 1110  648 SF  6.00 3888.00 5.30 3434.40 6.00  3888.00WORK ZONE SIGNS (STAT)

0052 4410000000-E 1110  179 SF  5.00 895.00 5.20 930.80 5.00  895.00WORK ZONE SIGNS (BARR)

0053 4445000000-E 1145  112 LF  30.00 3360.00 18.60 2083.20 18.00  2016.00BARRICADES (TYPE III)

0054 4685000000-E 1205  5,232 LF  0.70 3662.40 0.70 3662.40 0.70  3662.40THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  5,232 LF  0.70 3662.40 0.75 3924.00 0.75  3924.00THERMO PVT MKG LINES 4"120

0056 6000000000-E 1605  3,700 LF  1.80 6660.00 1.80 6660.00 1.80  6660.00TEMPORARY SILT FENCE

0057 6006000000-E 1610  315 TON 23.00 7245.00 23.00 7245.00 23.00  7245.00EROS CONTRL STONE CL A

0058 6009000000-E 1610  1,580 TON 23.00 36340.00 23.00 36340.00 23.00  36340.00EROS CONTRL STONE CL B

0059 6012000000-E 1610  825 TON 19.50 16087.50 19.50 16087.50 19.50  16087.50SEDIMENT CONTROL STONE

0060 6015000000-E 1615 6.2 ACR 700.00 4340.00 700.00 4340.00 700.00  4340.00TEMPORARY MULCHING

0061 6018000000-E 1620  500 LB  1.80 900.00 1.80 900.00 1.80  900.00SEED FOR TEMP SEEDING

0062 6021000000-E 1620  4 TON 1600.00 6400.00 1600.00 6400.00 1600.00  6400.00FERT FOR TEMP SEEDING

0063 6024000000-E 1622  900 LF  4.00 3600.00 4.00 3600.00 4.00  3600.00TEMPORARY SLOPE DRAINS

0064 6029000000-E SP   800 LF  2.00 1600.00 2.00 1600.00 2.00  1600.00SAFETY FENCE

0065 6030000000-E 1630  1,470 CY  2.00 2940.00 2.00 2940.00 2.00  2940.00SILT EXCAVATION

0066 6036000000-E 1631  12,000 SY  1.00 12000.00 1.00 12000.00 1.00  12000.00MATTING FOR EROS CONTROL

0067 6037000000-E SP   475 SY  4.00 1900.00 4.00 1900.00 4.00  1900.00COIR FIBER MAT

0068 6038000000-E SP   1,100 SY  4.20 4620.00 4.20 4620.00 4.20  4620.00PERM SOIL REINF MAT

0069 6042000000-E 1632  450 LF  3.00 1350.00 3.00 1350.00 3.00  1350.001/4" HARDWARE CLOTH

0070 6070000000-N 1639  14 EA  200.00 2800.00 361.88 5066.32 475.00  6650.00SPECIAL STILLING BASINS

0071 6071010000-E SP   310 LF  8.00 2480.00 8.00 2480.00 8.00  2480.00WATTLE

0072 6071020000-E SP   455 LB  1.00 455.00 1.00 455.00 1.00  455.00POLYACRYLAMIDE (PAM)

0073 6071030000-E 1640  575 LF  4.20 2415.00 4.20 2415.00 4.20  2415.00COIR FIBER BAFFLE



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 3 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0074 6071050000-E SP   4 EA  780.00 3120.00 780.00 3120.00 780.00  3120.00**" SKIMMER
(1-1/2")

0075 6084000000-E 1660 6.2 ACR 1500.00 9300.00 1500.00 9300.00 1500.00  9300.00SEEDING AND MULCHING

0076 6087000000-E 1660 3.1 ACR 75.00 232.50 75.00 232.50 75.00  232.50MOWING

0077 6090000000-E 1661  100 LB  2.30 230.00 2.30 230.00 2.30  230.00SEED FOR REPAIR SEEDING

0078 6093000000-E 1661 0.5 TON 1600.00 800.00 1600.00 800.00 1600.00  800.00FERT FOR REPAIR SEEDING

0079 6096000000-E 1662  200 LB  2.00 400.00 2.00 400.00 2.00  400.00SEED FOR SUPP SEEDING

0080 6108000000-E 1665 4.75 TON 1000.00 4750.00 1000.00 4750.00 1000.00  4750.00FERTILIZER TOPDRESSING

0081 6111000000-E SP   85 LF  20.50 1742.50 20.50 1742.50 20.50  1742.50IMPERVIOUS DIKE

0082 6114500000-N 1667  20 MHR 18.00 360.00 18.00 360.00 18.00  360.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   27 EA  1.00 27.00 1.00 27.00 1.00  27.00RESPONSE FOR EROS CONTROL

0084 6123000000-E 1670 0.13 ACR 550.00 71.50 550.00 71.50 550.00  71.50REFORESTATION

0085 6132000000-N SP   4 EA  500.00 2000.00 435.00 1740.00 435.00  1740.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0086 8017000000-N SP  Lump Sum 6800.00 50000.00  5800.00CM&R TEMP ACCESS ***********
(23+68.00 -L-)

0087 8035000000-N 402 Lump Sum 9500.00 8000.00  12500.00REMV EXIST STR **********
(13+56.00 -L-)

0088 8035000000-N 402 Lump Sum 9500.00 8000.00  12500.00REMV EXIST STR **********
(23+68.00 -L-)

0089 8105540000-E 411 19.4 LF  1200.00 23280.00 1250.00 24250.00 1200.00  23280.003'-6" DRILLD PIER IN SOIL

0090 8105640000-E 411  70 LF  1200.00 84000.00 1250.00 87500.00 1200.00  84000.003'-6" DRILLD PIER NO SOIL

0091 8111400000-E 411 4.5 LF  530.00 2385.00 570.00 2565.00 500.00  2250.00PERM STL CASING FOR 3'-6" PIER

0092 8112730000-N 450  1 EA  1500.00 1500.00 3000.00 3000.00 350.00  350.00PDA TESTING

0093 8113000000-N 411  2 EA  200.00 400.00 2000.00 4000.00 200.00  400.00SID INSPECTIONS

0094 8115000000-N 411  2 EA  1800.00 3600.00 1000.00 2000.00 1800.00  3600.00CSL TESTING

0095 8121000000-N 412 Lump Sum 7000.00 4500.00  7500.00UNCL STR EXCAV STA *****
(13+56.00 -L-)

0096 8182000000-E 420 191.3 CY  750.00 143475.00 1200.00 229560.00 1150.00  219995.00CLASS A CONCRETE (BRIDGE)

0097 8210000000-N 422 Lump Sum 20000.00 21000.00  10600.00BRG APPR SLAB ***********
(13+56.00 -L-)

0098 8210000000-N 422 Lump Sum 20000.00 21000.00  10600.00BRG APPR SLAB ***********
(23+68.00 -L-)

0099 8217000000-E 425  46,122 LB  1.10 50734.20 0.90 41509.80 1.00  46122.00REINF STEEL (BRIDGE)

0100 8238000000-E 425  6,302 LB  3.00 18906.00 2.00 12604.00 1.65  10398.30SPIRAL COL REINF STL BRG

0101 8364000000-E 450  525 LF  40.00 21000.00 45.00 23625.00 52.15  27378.75HP12X53 PILES

0102 8391000000-N 450  20 EA  300.00 6000.00 200.00 4000.00 250.00  5000.00STEEL PILE POINTS

0103 8505000000-E 460 729.42 LF  75.00 54706.50 80.00 58353.60 77.00  56165.34VERT CONC BARRIER RAIL

0104 8590000000-E 876  60 TON 38.00 2280.00 38.00 2280.00 38.00  2280.00RIP RAP, CLASS **
(II)

0105 8608000000-E 876  981 TON 38.00 37278.00 38.00 37278.00 38.00  37278.00RIP RAP II (2'-0")



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 4 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0106 8622000000-E 876  1,179 SY  1.70 2004.30 1.70 2004.30 1.70  2004.30GEOTEXTILE FOR DRAINAGE

0107 8657000000-N 430 Lump Sum 15000.00 9000.00  8025.00ELASTOMERIC BEARINGS

0108 8753100000-E 430  750 LF  225.00 168750.00 209.00 156750.00 230.00  172500.003'-0"X 2'-9" PRESTR BOX BEAM

0109 8753200000-E 430 2,897.08 LF  230.00 666328.40 235.00 680813.80 245.00  709784.603'-0"X 3'-3" PRESTR BOX BEAM

0110 8860000000-N SP  Lump Sum 1500.00 1500.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2582926.95 TOTAL 2653292.35 TOTAL  2663608.44CONTRACT TOTAL

 

    SUB-TOTAL 1206999.55 SUB-TOTAL 1158198.85 SUB-TOTAL  1191797.15ROADWAY ITEMS

    SUB-TOTAL 1375927.40 SUB-TOTAL 1495093.50 SUB-TOTAL  1471811.29STRUCTURE ITEMS



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

SMITH-ROWE, LLC SANFORD CONTRACTORS INC

MOUNT AIRY,  NC LEMON SPRINGS,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 5 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 136000.00  140225.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 9500.00 7000.00  15841.60BRG APP SUB REG TIER**
(13+56.00  -L-)

0003 0030000000-N SP  Lump Sum 11500.00 9000.00  19619.68BRG APP SUB REG TIER**
(23+68.00  -L-)

0004 0036000000-E 225  1,730 CY  8.00 13840.00 8.00 13840.00 14.10  24393.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 343000.00 343000.00  258764.15GRADING

0007 0098000000-E SP   50 SY  50.00 2500.00 50.00 2500.00 227.98  11399.00PRE-SPLITTING OF ROCK

0008 0106000000-E 230  12,400 CY  10.00 124000.00 10.00 124000.00 12.94  160456.00BORROW EXCAVATION

0009 0134000000-E 240  715 CY  4.60 3289.00 4.60 3289.00 3.26  2330.90DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  500 CY  6.00 3000.00 6.00 3000.00 35.05  17525.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,200 SY  1.10 1320.00 1.10 1320.00 3.87  4644.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  32 TON 24.00 768.00 24.00 768.00 34.14  1092.48FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  94 SY  2.00 188.00 2.00 188.00 3.87  363.78FND CONDIT GEOTEXTILE

0014 0335200000-E 305  60 LF  38.00 2280.00 38.00 2280.00 37.41  2244.6015" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  100.00 200.00 100.00 200.00 1196.70  2393.40**" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  160 LF  38.00 6080.00 38.00 6080.00 37.63  6020.8015" SIDE DRAIN PIPE

0017 0344000000-E 310  24 LF  46.00 1104.00 46.00 1104.00 40.19  964.5618" SIDE DRAIN PIPE

0018 0448200000-E 310  20 LF  40.00 800.00 40.00 800.00 40.60  812.0015" RCP CULV CLASS IV

0019 0995000000-E 340  178 LF  8.00 1424.00 8.00 1424.00 16.38  2915.64PIPE REMOVAL

0020 1099500000-E 505  200 CY  10.15 2030.00 10.15 2030.00 15.09  3018.00SHALLOW UNDERCUT

0021 1099700000-E 505  390 TON 26.00 10140.00 26.00 10140.00 24.62  9601.80CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  140 TON 38.50 5390.00 38.50 5390.00 29.46  4124.40AGGREGATE BASE COURSE

0023 1220000000-E 545  400 TON 26.00 10400.00 26.00 10400.00 29.45  11780.00INCIDENTAL STONE BASE

0024 1275000000-E 600  120 GAL 6.00 720.00 6.00 720.00 50.00  6000.00PRIME COAT

0025 1489000000-E 610  1,410 TON 67.13 94653.30 65.00 91650.00 89.00  125490.00ASP CONC BASE CRS B25.0B

0026 1525000000-E 610  935 TON 78.21 73126.35 75.00 70125.00 92.00  86020.00ASP CONC SURF CRS SF9.5A

0027 1575000000-E 620  130 TON 430.00 55900.00 430.00 55900.00 404.99  52648.70ASP FOR PLANT MIX

0028 2000000000-N 806  34 EA  250.00 8500.00 250.00 8500.00 150.00  5100.00RIGHT OF WAY MARKERS

0029 2022000000-E 815  23 CY  12.00 276.00 12.00 276.00 67.48  1552.04SUBDRAIN EXCAVATION

0030 2033000000-E 815  17 CY  35.00 595.00 35.00 595.00 115.47  1962.99SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  100 LF  6.00 600.00 6.00 600.00 10.97  1097.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  150.00 150.00 150.00 150.00 342.53  342.53SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  8.00 48.00 8.00 48.00 10.97  65.826" OUTLET PIPE

0034 2286000000-N 840  3 EA  1500.00 4500.00 1500.00 4500.00 1730.05  5190.15MASNRY DRAINAGE STRUCT

0035 2367000000-N 840  3 EA  330.00 990.00 330.00 990.00 477.09  1431.27FRAME W/2GRTS 840.29 STD

0036 2556000000-E 846  100 LF  25.00 2500.00 55.00 5500.00 68.45  6845.00SHOULDER BERM GUTTER

0037 3030000000-E 862  1,075 LF  14.75 15856.25 14.75 15856.25 14.75  15856.25STL BM GUARDRAIL



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

SMITH-ROWE, LLC SANFORD CONTRACTORS INC

MOUNT AIRY,  NC LEMON SPRINGS,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 6 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0038 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 13.00  130.00ADDIT GUARDRAIL POSTS

0039 3165000000-N SP   10 EA  1700.00 17000.00 1700.00 17000.00 1700.00  17000.00GR ANCHOR TYPE **********
(350, TL-2)

0040 3215000000-N 862  8 EA  1425.00 11400.00 1425.00 11400.00 1425.00  11400.00GR ANCHOR TYPE III

0041 3566000000-E 867  460 LF  10.25 4715.00 10.25 4715.00 10.25  4715.00WOVEN WIRE FENCE RESET

0042 3628000000-E 876  242 TON 36.00 8712.00 36.00 8712.00 45.46  11001.32RIP RAP, CLASS I

0043 3649000000-E 876  349 TON 36.00 12564.00 36.00 12564.00 41.46  14469.54RIP RAP, CLASS B

0044 3656000000-E 876  3,775 SY  1.50 5662.50 1.50 5662.50 3.87  14609.25GEOTEXTILE FOR DRAINGE

0045 4025000000-E 901  34 SF  14.00 476.00 14.00 476.00 10.00  340.00CONTR FURN, TYPE ***SIGN
(D)

0046 4025000000-E 901  76 SF  14.00 1064.00 14.00 1064.00 10.00  760.00CONTR FURN, TYPE ***SIGN
(E)

0047 4072000000-E 903  640 LF  6.00 3840.00 6.00 3840.00 1.00  640.00SUPPORT, 3-LB STL U-CHAN

0048 4096000000-N 904  4 EA  95.00 380.00 95.00 380.00 200.00  800.00SIGN ERECTION, TYPE D

0049 4102000000-N 904  22 EA  70.00 1540.00 70.00 1540.00 100.00  2200.00SIGN ERECTION, TYPE E

0050 4155000000-N 907  18 EA  1.00 18.00 1.00 18.00 1.00  18.00DISPOSE SIGN SYST U-CHAN

0051 4400000000-E 1110  648 SF  6.00 3888.00 6.00 3888.00 7.00  4536.00WORK ZONE SIGNS (STAT)

0052 4410000000-E 1110  179 SF  5.00 895.00 5.00 895.00 7.00  1253.00WORK ZONE SIGNS (BARR)

0053 4445000000-E 1145  112 LF  21.00 2352.00 18.00 2016.00 25.00  2800.00BARRICADES (TYPE III)

0054 4685000000-E 1205  5,232 LF  1.43 7481.76 0.70 3662.40 0.88  4604.16THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  5,232 LF  1.43 7481.76 0.75 3924.00 0.93  4865.76THERMO PVT MKG LINES 4"120

0056 6000000000-E 1605  3,700 LF  1.80 6660.00 1.80 6660.00 3.50  12950.00TEMPORARY SILT FENCE

0057 6006000000-E 1610  315 TON 23.00 7245.00 23.00 7245.00 40.98  12908.70EROS CONTRL STONE CL A

0058 6009000000-E 1610  1,580 TON 23.00 36340.00 23.00 36340.00 40.28  63642.40EROS CONTRL STONE CL B

0059 6012000000-E 1610  825 TON 19.50 16087.50 19.50 16087.50 28.23  23289.75SEDIMENT CONTROL STONE

0060 6015000000-E 1615 6.2 ACR 700.00 4340.00 700.00 4340.00 199.99  1239.94TEMPORARY MULCHING

0061 6018000000-E 1620  500 LB  1.80 900.00 1.80 900.00 2.00  1000.00SEED FOR TEMP SEEDING

0062 6021000000-E 1620  4 TON 1600.00 6400.00 1600.00 6400.00 499.99  1999.96FERT FOR TEMP SEEDING

0063 6024000000-E 1622  900 LF  4.00 3600.00 4.00 3600.00 11.60  10440.00TEMPORARY SLOPE DRAINS

0064 6029000000-E SP   800 LF  2.00 1600.00 2.00 1600.00 2.00  1600.00SAFETY FENCE

0065 6030000000-E 1630  1,470 CY  2.00 2940.00 2.00 2940.00 2.50  3675.00SILT EXCAVATION

0066 6036000000-E 1631  12,000 SY  1.00 12000.00 1.00 12000.00 1.75  21000.00MATTING FOR EROS CONTROL

0067 6037000000-E SP   475 SY  4.00 1900.00 4.00 1900.00 3.00  1425.00COIR FIBER MAT

0068 6038000000-E SP   1,100 SY  4.20 4620.00 4.20 4620.00 6.00  6600.00PERM SOIL REINF MAT

0069 6042000000-E 1632  450 LF  3.00 1350.00 3.00 1350.00 2.75  1237.501/4" HARDWARE CLOTH

0070 6070000000-N 1639  14 EA  1000.00 14000.00 50.00 700.00 979.99  13719.86SPECIAL STILLING BASINS

0071 6071010000-E SP   310 LF  8.00 2480.00 8.00 2480.00 7.00  2170.00WATTLE

0072 6071020000-E SP   455 LB  1.00 455.00 1.00 455.00 10.00  4550.00POLYACRYLAMIDE (PAM)

0073 6071030000-E 1640  575 LF  4.20 2415.00 4.20 2415.00 7.25  4168.75COIR FIBER BAFFLE



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

SMITH-ROWE, LLC SANFORD CONTRACTORS INC

MOUNT AIRY,  NC LEMON SPRINGS,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 7 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0074 6071050000-E SP   4 EA  780.00 3120.00 780.00 3120.00 2394.43  9577.72**" SKIMMER
(1-1/2")

0075 6084000000-E 1660 6.2 ACR 1500.00 9300.00 1500.00 9300.00 2299.93  14259.57SEEDING AND MULCHING

0076 6087000000-E 1660 3.1 ACR 75.00 232.50 75.00 232.50 1.00  3.10MOWING

0077 6090000000-E 1661  100 LB  2.30 230.00 2.30 230.00 2.50  250.00SEED FOR REPAIR SEEDING

0078 6093000000-E 1661 0.5 TON 1600.00 800.00 1600.00 800.00 499.98  249.99FERT FOR REPAIR SEEDING

0079 6096000000-E 1662  200 LB  2.00 400.00 2.00 400.00 2.00  400.00SEED FOR SUPP SEEDING

0080 6108000000-E 1665 4.75 TON 1000.00 4750.00 1000.00 4750.00 899.97  4274.86FERTILIZER TOPDRESSING

0081 6111000000-E SP   85 LF  20.50 1742.50 20.50 1742.50 100.00  8500.00IMPERVIOUS DIKE

0082 6114500000-N 1667  20 MHR 18.00 360.00 18.00 360.00 1.00  20.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   27 EA  500.00 13500.00 1.00 27.00 1.00  27.00RESPONSE FOR EROS CONTROL

0084 6123000000-E 1670 0.13 ACR 550.00 71.50 550.00 71.50 3999.85  519.98REFORESTATION

0085 6132000000-N SP   4 EA  435.00 1740.00 1500.00 6000.00 499.99  1999.96GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0086 8017000000-N SP  Lump Sum 8800.00 5800.00  1.00CM&R TEMP ACCESS ***********
(23+68.00 -L-)

0087 8035000000-N 402 Lump Sum 13000.00 59000.00  28342.56REMV EXIST STR **********
(13+56.00 -L-)

0088 8035000000-N 402 Lump Sum 13000.00 63200.00  66172.72REMV EXIST STR **********
(23+68.00 -L-)

0089 8105540000-E 411 19.4 LF  1695.76 32897.74 1735.86 33675.68 1053.97  20447.023'-6" DRILLD PIER IN SOIL

0090 8105640000-E 411  70 LF  1231.86 86230.20 1735.86 121510.20 1053.97  73777.903'-6" DRILLD PIER NO SOIL

0091 8111400000-E 411 4.5 LF  482.00 2169.00 615.00 2767.50 481.98  2168.91PERM STL CASING FOR 3'-6" PIER

0092 8112730000-N 450  1 EA  1200.00 1200.00 3250.00 3250.00 2999.91  2999.91PDA TESTING

0093 8113000000-N 411  2 EA  200.00 400.00 225.00 450.00 200.00  400.00SID INSPECTIONS

0094 8115000000-N 411  2 EA  1800.00 3600.00 2025.00 4050.00 1799.95  3599.90CSL TESTING

0095 8121000000-N 412 Lump Sum 9000.00 4500.00  13922.41UNCL STR EXCAV STA *****
(13+56.00 -L-)

0096 8182000000-E 420 191.3 CY  750.00 143475.00 758.12 145028.36 967.65  185111.45CLASS A CONCRETE (BRIDGE)

0097 8210000000-N 422 Lump Sum 18000.00 18175.00  29148.83BRG APPR SLAB ***********
(13+56.00 -L-)

0098 8210000000-N 422 Lump Sum 20000.00 18400.00  29362.53BRG APPR SLAB ***********
(23+68.00 -L-)

0099 8217000000-E 425  46,122 LB  1.00 46122.00 0.86 39664.92 0.64  29518.08REINF STEEL (BRIDGE)

0100 8238000000-E 425  6,302 LB  1.75 11028.50 2.07 13045.14 1.05  6617.10SPIRAL COL REINF STL BRG

0101 8364000000-E 450  525 LF  62.00 32550.00 44.80 23520.00 26.75  14043.75HP12X53 PILES

0102 8391000000-N 450  20 EA  150.00 3000.00 195.00 3900.00 107.00  2140.00STEEL PILE POINTS

0103 8505000000-E 460 729.42 LF  60.00 43765.20 75.74 55246.27 109.71  80024.67VERT CONC BARRIER RAIL

0104 8590000000-E 876  60 TON 38.00 2280.00 38.00 2280.00 44.00  2640.00RIP RAP, CLASS **
(II)

0105 8608000000-E 876  981 TON 38.00 37278.00 38.00 37278.00 44.00  43164.00RIP RAP II (2'-0")



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

SMITH-ROWE, LLC SANFORD CONTRACTORS INC

MOUNT AIRY,  NC LEMON SPRINGS,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 8 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0106 8622000000-E 876  1,179 SY  1.70 2004.30 1.70 2004.30 3.21  3784.59GEOTEXTILE FOR DRAINAGE

0107 8657000000-N 430 Lump Sum 16340.00 6750.00  8559.74ELASTOMERIC BEARINGS

0108 8753100000-E 430  750 LF  279.50 209625.00 229.49 172117.50 203.15  152362.503'-0"X 2'-9" PRESTR BOX BEAM

0109 8753200000-E 430 2,897.08 LF  265.00 767726.20 250.26 725023.24 227.77  659867.913'-0"X 3'-3" PRESTR BOX BEAM

0110 8860000000-N SP  Lump Sum 1500.00 1500.00  2999.91GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2712339.06 TOTAL 2722253.26 TOTAL  2795250.00CONTRACT TOTAL

 

    SUB-TOTAL 1187347.92 SUB-TOTAL 1160117.15 SUB-TOTAL  1334072.61ROADWAY ITEMS

    SUB-TOTAL 1524991.14 SUB-TOTAL 1562136.11 SUB-TOTAL  1461177.39STRUCTURE ITEMS



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

S T WOOTEN CORPORATION

WILSON,  NC

EASTERN STRUCTURES LLC BLYTHE CONSTRUCTION, INC.

MOCKSVILLE,  NC CHARLOTTE,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 9 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 140000.00  170000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7000.00 8000.00  10000.00BRG APP SUB REG TIER**
(13+56.00  -L-)

0003 0030000000-N SP  Lump Sum 9000.00 8000.00  10000.00BRG APP SUB REG TIER**
(23+68.00  -L-)

0004 0036000000-E 225  1,730 CY  8.00 13840.00 6.00 10380.00 20.00  34600.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1.00 1.00 3500.00 3500.00 900.00  900.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 343000.00 325000.00  324000.00GRADING

0007 0098000000-E SP   50 SY  50.00 2500.00 225.00 11250.00 20.00  1000.00PRE-SPLITTING OF ROCK

0008 0106000000-E 230  12,400 CY  10.00 124000.00 10.00 124000.00 15.00  186000.00BORROW EXCAVATION

0009 0134000000-E 240  715 CY  4.60 3289.00 5.00 3575.00 10.00  7150.00DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  500 CY  6.00 3000.00 43.00 21500.00 40.00  20000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,200 SY  1.10 1320.00 3.00 3600.00 2.00  2400.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  32 TON 24.00 768.00 40.00 1280.00 45.00  1440.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  94 SY  2.00 188.00 3.75 352.50 4.00  376.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  60 LF  38.00 2280.00 65.00 3900.00 70.00  4200.0015" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  100.00 200.00 480.00 960.00 360.00  720.00**" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  160 LF  38.00 6080.00 50.00 8000.00 60.00  9600.0015" SIDE DRAIN PIPE

0017 0344000000-E 310  24 LF  46.00 1104.00 65.00 1560.00 75.00  1800.0018" SIDE DRAIN PIPE

0018 0448200000-E 310  20 LF  40.00 800.00 75.00 1500.00 85.00  1700.0015" RCP CULV CLASS IV

0019 0995000000-E 340  178 LF  8.00 1424.00 8.50 1513.00 20.00  3560.00PIPE REMOVAL

0020 1099500000-E 505  200 CY  10.15 2030.00 5.00 1000.00 15.00  3000.00SHALLOW UNDERCUT

0021 1099700000-E 505  390 TON 26.00 10140.00 32.00 12480.00 30.00  11700.00CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  140 TON 38.50 5390.00 36.00 5040.00 40.00  5600.00AGGREGATE BASE COURSE

0023 1220000000-E 545  400 TON 26.00 10400.00 39.50 15800.00 30.00  12000.00INCIDENTAL STONE BASE

0024 1275000000-E 600  120 GAL 5.94 712.80 6.00 720.00 9.00  1080.00PRIME COAT

0025 1489000000-E 610  1,410 TON 96.24 135698.40 72.33 101985.30 75.00  105750.00ASP CONC BASE CRS B25.0B

0026 1525000000-E 610  935 TON 104.03 97268.05 82.33 76978.55 80.00  74800.00ASP CONC SURF CRS SF9.5A

0027 1575000000-E 620  130 TON 445.69 57939.70 430.00 55900.00 361.00  46930.00ASP FOR PLANT MIX

0028 2000000000-N 806  34 EA  167.31 5688.54 150.00 5100.00 160.00  5440.00RIGHT OF WAY MARKERS

0029 2022000000-E 815  23 CY  12.00 276.00 25.00 575.00 40.00  920.00SUBDRAIN EXCAVATION

0030 2033000000-E 815  17 CY  35.00 595.00 58.00 986.00 120.00  2040.00SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  100 LF  6.00 600.00 10.00 1000.00 18.00  1800.006" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  150.00 150.00 350.00 350.00 250.00  250.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  8.00 48.00 10.00 60.00 28.00  168.006" OUTLET PIPE

0034 2286000000-N 840  3 EA  1500.00 4500.00 1500.00 4500.00 1700.00  5100.00MASNRY DRAINAGE STRUCT

0035 2367000000-N 840  3 EA  330.00 990.00 550.00 1650.00 625.00  1875.00FRAME W/2GRTS 840.29 STD

0036 2556000000-E 846  100 LF  32.50 3250.00 48.00 4800.00 55.00  5500.00SHOULDER BERM GUTTER

0037 3030000000-E 862  1,075 LF  14.75 15856.25 16.25 17468.75 14.75  15856.25STL BM GUARDRAIL



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

S T WOOTEN CORPORATION

WILSON,  NC

EASTERN STRUCTURES LLC BLYTHE CONSTRUCTION, INC.

MOCKSVILLE,  NC CHARLOTTE,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 10 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0038 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 13.00  130.00ADDIT GUARDRAIL POSTS

0039 3165000000-N SP   10 EA  1700.00 17000.00 1700.00 17000.00 1700.00  17000.00GR ANCHOR TYPE **********
(350, TL-2)

0040 3215000000-N 862  8 EA  1425.00 11400.00 1425.00 11400.00 1425.00  11400.00GR ANCHOR TYPE III

0041 3566000000-E 867  460 LF  10.25 4715.00 10.25 4715.00 10.25  4715.00WOVEN WIRE FENCE RESET

0042 3628000000-E 876  242 TON 36.00 8712.00 72.00 17424.00 65.00  15730.00RIP RAP, CLASS I

0043 3649000000-E 876  349 TON 36.00 12564.00 70.00 24430.00 60.00  20940.00RIP RAP, CLASS B

0044 3656000000-E 876  3,775 SY  1.50 5662.50 3.00 11325.00 3.00  11325.00GEOTEXTILE FOR DRAINGE

0045 4025000000-E 901  34 SF  19.95 678.30 14.00 476.00 15.00  510.00CONTR FURN, TYPE ***SIGN
(D)

0046 4025000000-E 901  76 SF  16.95 1288.20 14.00 1064.00 14.00  1064.00CONTR FURN, TYPE ***SIGN
(E)

0047 4072000000-E 903  640 LF  6.38 4083.20 6.00 3840.00 6.00  3840.00SUPPORT, 3-LB STL U-CHAN

0048 4096000000-N 904  4 EA  99.95 399.80 95.00 380.00 95.00  380.00SIGN ERECTION, TYPE D

0049 4102000000-N 904  22 EA  59.50 1309.00 70.00 1540.00 70.00  1540.00SIGN ERECTION, TYPE E

0050 4155000000-N 907  18 EA  1.00 18.00 1.00 18.00 1.00  18.00DISPOSE SIGN SYST U-CHAN

0051 4400000000-E 1110  648 SF  6.00 3888.00 6.00 3888.00 6.00  3888.00WORK ZONE SIGNS (STAT)

0052 4410000000-E 1110  179 SF  5.00 895.00 5.00 895.00 5.00  895.00WORK ZONE SIGNS (BARR)

0053 4445000000-E 1145  112 LF  18.00 2016.00 18.00 2016.00 18.00  2016.00BARRICADES (TYPE III)

0054 4685000000-E 1205  5,232 LF  0.70 3662.40 1.00 5232.00 1.42  7429.44THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  5,232 LF  0.75 3924.00 1.00 5232.00 1.42  7429.44THERMO PVT MKG LINES 4"120

0056 6000000000-E 1605  3,700 LF  1.80 6660.00 1.75 6475.00 1.90  7030.00TEMPORARY SILT FENCE

0057 6006000000-E 1610  315 TON 23.00 7245.00 68.75 21656.25 50.00  15750.00EROS CONTRL STONE CL A

0058 6009000000-E 1610  1,580 TON 23.00 36340.00 30.00 47400.00 60.00  94800.00EROS CONTRL STONE CL B

0059 6012000000-E 1610  825 TON 19.50 16087.50 28.00 23100.00 55.00  45375.00SEDIMENT CONTROL STONE

0060 6015000000-E 1615 6.2 ACR 700.00 4340.00 900.00 5580.00 600.00  3720.00TEMPORARY MULCHING

0061 6018000000-E 1620  500 LB  1.80 900.00 6.50 3250.00 3.00  1500.00SEED FOR TEMP SEEDING

0062 6021000000-E 1620  4 TON 1600.00 6400.00 900.00 3600.00 1000.00  4000.00FERT FOR TEMP SEEDING

0063 6024000000-E 1622  900 LF  4.00 3600.00 7.50 6750.00 20.00  18000.00TEMPORARY SLOPE DRAINS

0064 6029000000-E SP   800 LF  2.00 1600.00 1.25 1000.00 1.60  1280.00SAFETY FENCE

0065 6030000000-E 1630  1,470 CY  2.00 2940.00 5.00 7350.00 16.00  23520.00SILT EXCAVATION

0066 6036000000-E 1631  12,000 SY  1.00 12000.00 1.65 19800.00 1.25  15000.00MATTING FOR EROS CONTROL

0067 6037000000-E SP   475 SY  4.00 1900.00 5.25 2493.75 3.40  1615.00COIR FIBER MAT

0068 6038000000-E SP   1,100 SY  4.20 4620.00 5.25 5775.00 4.80  5280.00PERM SOIL REINF MAT

0069 6042000000-E 1632  450 LF  3.00 1350.00 4.00 1800.00 3.15  1417.501/4" HARDWARE CLOTH

0070 6070000000-N 1639  14 EA  510.00 7140.00 285.00 3990.00 230.00  3220.00SPECIAL STILLING BASINS

0071 6071010000-E SP   310 LF  8.00 2480.00 12.00 3720.00 9.10  2821.00WATTLE

0072 6071020000-E SP   455 LB  1.00 455.00 10.00 4550.00 8.00  3640.00POLYACRYLAMIDE (PAM)

0073 6071030000-E 1640  575 LF  4.20 2415.00 6.50 3737.50 4.60  2645.00COIR FIBER BAFFLE



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

S T WOOTEN CORPORATION

WILSON,  NC

EASTERN STRUCTURES LLC BLYTHE CONSTRUCTION, INC.

MOCKSVILLE,  NC CHARLOTTE,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 11 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0074 6071050000-E SP   4 EA  780.00 3120.00 875.00 3500.00 750.00  3000.00**" SKIMMER
(1-1/2")

0075 6084000000-E 1660 6.2 ACR 1500.00 9300.00 2600.00 16120.00 2650.00  16430.00SEEDING AND MULCHING

0076 6087000000-E 1660 3.1 ACR 75.00 232.50 150.00 465.00 100.00  310.00MOWING

0077 6090000000-E 1661  100 LB  2.30 230.00 15.00 1500.00 10.00  1000.00SEED FOR REPAIR SEEDING

0078 6093000000-E 1661 0.5 TON 1600.00 800.00 900.00 450.00 1200.00  600.00FERT FOR REPAIR SEEDING

0079 6096000000-E 1662  200 LB  2.00 400.00 12.50 2500.00 4.80  960.00SEED FOR SUPP SEEDING

0080 6108000000-E 1665 4.75 TON 1000.00 4750.00 900.00 4275.00 700.00  3325.00FERTILIZER TOPDRESSING

0081 6111000000-E SP   85 LF  20.50 1742.50 100.00 8500.00 60.00  5100.00IMPERVIOUS DIKE

0082 6114500000-N 1667  20 MHR 18.00 360.00 50.00 1000.00 75.00  1500.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   27 EA  1.00 27.00 200.00 5400.00 300.00  8100.00RESPONSE FOR EROS CONTROL

0084 6123000000-E 1670 0.13 ACR 550.00 71.50 15000.00 1950.00 1500.00  195.00REFORESTATION

0085 6132000000-N SP   4 EA  435.00 1740.00 500.00 2000.00 300.00  1200.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0086 8017000000-N SP  Lump Sum 5800.00 6000.00  25000.00CM&R TEMP ACCESS ***********
(23+68.00 -L-)

0087 8035000000-N 402 Lump Sum 8000.00 100000.00  50000.00REMV EXIST STR **********
(13+56.00 -L-)

0088 8035000000-N 402 Lump Sum 8000.00 30000.00  30000.00REMV EXIST STR **********
(23+68.00 -L-)

0089 8105540000-E 411 19.4 LF  1430.00 27742.00 1665.00 32301.00 1500.00  29100.003'-6" DRILLD PIER IN SOIL

0090 8105640000-E 411  70 LF  1430.00 100100.00 1665.00 116550.00 1500.00  105000.003'-6" DRILLD PIER NO SOIL

0091 8111400000-E 411 4.5 LF  482.00 2169.00 10.00 45.00 700.00  3150.00PERM STL CASING FOR 3'-6" PIER

0092 8112730000-N 450  1 EA  4500.00 4500.00 2500.00 2500.00 3000.00  3000.00PDA TESTING

0093 8113000000-N 411  2 EA  200.00 400.00 500.00 1000.00 200.00  400.00SID INSPECTIONS

0094 8115000000-N 411  2 EA  1800.00 3600.00 2450.00 4900.00 1800.00  3600.00CSL TESTING

0095 8121000000-N 412 Lump Sum 4500.00 5000.00  15000.00UNCL STR EXCAV STA *****
(13+56.00 -L-)

0096 8182000000-E 420 191.3 CY  1000.00 191300.00 730.00 139649.00 1200.00  229560.00CLASS A CONCRETE (BRIDGE)

0097 8210000000-N 422 Lump Sum 21000.00 15000.00  30000.00BRG APPR SLAB ***********
(13+56.00 -L-)

0098 8210000000-N 422 Lump Sum 21000.00 15500.00  30000.00BRG APPR SLAB ***********
(23+68.00 -L-)

0099 8217000000-E 425  46,122 LB  1.00 46122.00 1.00 46122.00 1.00  46122.00REINF STEEL (BRIDGE)

0100 8238000000-E 425  6,302 LB  2.00 12604.00 1.75 11028.50 1.50  9453.00SPIRAL COL REINF STL BRG

0101 8364000000-E 450  525 LF  58.50 30712.50 50.00 26250.00 60.00  31500.00HP12X53 PILES

0102 8391000000-N 450  20 EA  115.00 2300.00 150.00 3000.00 200.00  4000.00STEEL PILE POINTS

0103 8505000000-E 460 729.42 LF  111.00 80965.62 70.00 51059.40 75.00  54706.50VERT CONC BARRIER RAIL

0104 8590000000-E 876  60 TON 38.00 2280.00 60.00 3600.00 75.00  4500.00RIP RAP, CLASS **
(II)

0105 8608000000-E 876  981 TON 38.00 37278.00 60.00 58860.00 60.00  58860.00RIP RAP II (2'-0")



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

S T WOOTEN CORPORATION

WILSON,  NC

EASTERN STRUCTURES LLC BLYTHE CONSTRUCTION, INC.

MOCKSVILLE,  NC CHARLOTTE,  NC

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 12 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0106 8622000000-E 876  1,179 SY  1.70 2004.30 2.00 2358.00 3.00  3537.00GEOTEXTILE FOR DRAINAGE

0107 8657000000-N 430 Lump Sum 10000.00 9000.00  10000.00ELASTOMERIC BEARINGS

0108 8753100000-E 430  750 LF  250.00 187500.00 219.00 164250.00 300.00  225000.003'-0"X 2'-9" PRESTR BOX BEAM

0109 8753200000-E 430 2,897.08 LF  275.00 796697.00 247.00 715578.76 330.00  956036.403'-0"X 3'-3" PRESTR BOX BEAM

0110 8860000000-N SP  Lump Sum 1500.00 4000.00  2000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2842992.56 TOTAL 2878508.26 TOTAL  3451363.53CONTRACT TOTAL

 

    SUB-TOTAL 1234918.14 SUB-TOTAL 1314956.60 SUB-TOTAL  1491838.63ROADWAY ITEMS

    SUB-TOTAL 1608074.42 SUB-TOTAL 1563551.66 SUB-TOTAL  1959524.90STRUCTURE ITEMS



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

LYNCHBURG,  VA  

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 13 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 178000.00 175000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 12500.00 10000.00  BRG APP SUB REG TIER**
(13+56.00  -L-)

0003 0030000000-N SP  Lump Sum 17500.00 10000.00  BRG APP SUB REG TIER**
(23+68.00  -L-)

0004 0036000000-E 225  1,730 CY  18.00 31140.00 6.00 10380.00  UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 100.00 100.00 3500.00 3500.00  SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 610000.00 779800.00  GRADING

0007 0098000000-E SP   50 SY  50.00 2500.00 225.00 11250.00  PRE-SPLITTING OF ROCK

0008 0106000000-E 230  12,400 CY  10.00 124000.00 2.25 27900.00  BORROW EXCAVATION

0009 0134000000-E 240  715 CY  8.50 6077.50 5.00 3575.00  DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  500 CY  30.00 15000.00 43.00 21500.00  SELECT GRANULAR MATERIAL

0011 0196000000-E 270  1,200 SY  2.50 3000.00 3.75 4500.00  GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  32 TON 40.00 1280.00 40.00 1280.00  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  94 SY  2.00 188.00 3.75 352.50  FND CONDIT GEOTEXTILE

0014 0335200000-E 305  60 LF  65.00 3900.00 65.00 3900.00  15" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  500.00 1000.00 480.00 960.00  **" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  160 LF  45.00 7200.00 50.00 8000.00  15" SIDE DRAIN PIPE

0017 0344000000-E 310  24 LF  45.00 1080.00 65.00 1560.00  18" SIDE DRAIN PIPE

0018 0448200000-E 310  20 LF  45.00 900.00 75.00 1500.00  15" RCP CULV CLASS IV

0019 0995000000-E 340  178 LF  10.00 1780.00 8.50 1513.00  PIPE REMOVAL

0020 1099500000-E 505  200 CY  10.00 2000.00 5.00 1000.00  SHALLOW UNDERCUT

0021 1099700000-E 505  390 TON 20.00 7800.00 32.00 12480.00  CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  140 TON 35.00 4900.00 36.00 5040.00  AGGREGATE BASE COURSE

0023 1220000000-E 545  400 TON 35.00 14000.00 39.50 15800.00  INCIDENTAL STONE BASE

0024 1275000000-E 600  120 GAL 6.00 720.00 6.00 720.00  PRIME COAT

0025 1489000000-E 610  1,410 TON 65.00 91650.00 65.00 91650.00  ASP CONC BASE CRS B25.0B

0026 1525000000-E 610  935 TON 75.00 70125.00 75.00 70125.00  ASP CONC SURF CRS SF9.5A

0027 1575000000-E 620  130 TON 430.00 55900.00 430.00 55900.00  ASP FOR PLANT MIX

0028 2000000000-N 806  34 EA  250.00 8500.00 150.00 5100.00  RIGHT OF WAY MARKERS

0029 2022000000-E 815  23 CY  20.00 460.00 25.00 575.00  SUBDRAIN EXCAVATION

0030 2033000000-E 815  17 CY  75.00 1275.00 58.00 986.00  SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  100 LF  8.00 800.00 10.00 1000.00  6" PERF SUBDRN PIPE

0032 2070000000-N 815  1 EA  300.00 300.00 350.00 350.00  SUBDRN PIPE OUTLET

0033 2077000000-E 815  6 LF  40.00 240.00 10.00 60.00  6" OUTLET PIPE

0034 2286000000-N 840  3 EA  1750.00 5250.00 1500.00 4500.00  MASNRY DRAINAGE STRUCT

0035 2367000000-N 840  3 EA  650.00 1950.00 550.00 1650.00  FRAME W/2GRTS 840.29 STD

0036 2556000000-E 846  100 LF  25.00 2500.00 48.00 4800.00  SHOULDER BERM GUTTER

0037 3030000000-E 862  1,075 LF  14.75 15856.25 15.25 16393.75  STL BM GUARDRAIL



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

LYNCHBURG,  VA  

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 14 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0038 3150000000-N 862  10 EA  13.00 130.00 25.00 250.00  ADDIT GUARDRAIL POSTS

0039 3165000000-N SP   10 EA  1700.00 17000.00 1750.00 17500.00  GR ANCHOR TYPE **********
(350, TL-2)

0040 3215000000-N 862  8 EA  1425.00 11400.00 1475.00 11800.00  GR ANCHOR TYPE III

0041 3566000000-E 867  460 LF  10.25 4715.00 12.00 5520.00  WOVEN WIRE FENCE RESET

0042 3628000000-E 876  242 TON 50.00 12100.00 73.00 17666.00  RIP RAP, CLASS I

0043 3649000000-E 876  349 TON 50.00 17450.00 68.00 23732.00  RIP RAP, CLASS B

0044 3656000000-E 876  3,775 SY  3.00 11325.00 6.00 22650.00  GEOTEXTILE FOR DRAINGE

0045 4025000000-E 901  34 SF  14.00 476.00 20.00 680.00  CONTR FURN, TYPE ***SIGN
(D)

0046 4025000000-E 901  76 SF  14.00 1064.00 20.00 1520.00  CONTR FURN, TYPE ***SIGN
(E)

0047 4072000000-E 903  640 LF  6.00 3840.00 10.00 6400.00  SUPPORT, 3-LB STL U-CHAN

0048 4096000000-N 904  4 EA  95.00 380.00 100.00 400.00  SIGN ERECTION, TYPE D

0049 4102000000-N 904  22 EA  70.00 1540.00 60.00 1320.00  SIGN ERECTION, TYPE E

0050 4155000000-N 907  18 EA  1.00 18.00 10.00 180.00  DISPOSE SIGN SYST U-CHAN

0051 4400000000-E 1110  648 SF  6.00 3888.00 10.00 6480.00  WORK ZONE SIGNS (STAT)

0052 4410000000-E 1110  179 SF  5.00 895.00 10.00 1790.00  WORK ZONE SIGNS (BARR)

0053 4445000000-E 1145  112 LF  18.00 2016.00 35.00 3920.00  BARRICADES (TYPE III)

0054 4685000000-E 1205  5,232 LF  0.70 3662.40 1.25 6540.00  THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  5,232 LF  0.75 3924.00 1.25 6540.00  THERMO PVT MKG LINES 4"120

0056 6000000000-E 1605  3,700 LF  2.00 7400.00 1.75 6475.00  TEMPORARY SILT FENCE

0057 6006000000-E 1610  315 TON 40.00 12600.00 68.75 21656.25  EROS CONTRL STONE CL A

0058 6009000000-E 1610  1,580 TON 40.00 63200.00 68.75 108625.00  EROS CONTRL STONE CL B

0059 6012000000-E 1610  825 TON 35.00 28875.00 45.00 37125.00  SEDIMENT CONTROL STONE

0060 6015000000-E 1615 6.2 ACR 900.00 5580.00 900.00 5580.00  TEMPORARY MULCHING

0061 6018000000-E 1620  500 LB  5.00 2500.00 6.50 3250.00  SEED FOR TEMP SEEDING

0062 6021000000-E 1620  4 TON 1000.00 4000.00 900.00 3600.00  FERT FOR TEMP SEEDING

0063 6024000000-E 1622  900 LF  10.00 9000.00 7.50 6750.00  TEMPORARY SLOPE DRAINS

0064 6029000000-E SP   800 LF  2.00 1600.00 1.25 1000.00  SAFETY FENCE

0065 6030000000-E 1630  1,470 CY  5.00 7350.00 5.00 7350.00  SILT EXCAVATION

0066 6036000000-E 1631  12,000 SY  2.00 24000.00 1.65 19800.00  MATTING FOR EROS CONTROL

0067 6037000000-E SP   475 SY  8.00 3800.00 5.25 2493.75  COIR FIBER MAT

0068 6038000000-E SP   1,100 SY  4.00 4400.00 5.25 5775.00  PERM SOIL REINF MAT

0069 6042000000-E 1632  450 LF  7.00 3150.00 4.00 1800.00  1/4" HARDWARE CLOTH

0070 6070000000-N 1639  14 EA  250.00 3500.00 285.00 3990.00  SPECIAL STILLING BASINS

0071 6071010000-E SP   310 LF  12.50 3875.00 12.00 3720.00  WATTLE

0072 6071020000-E SP   455 LB  8.00 3640.00 10.00 4550.00  POLYACRYLAMIDE (PAM)

0073 6071030000-E 1640  575 LF  7.50 4312.50 6.50 3737.50  COIR FIBER BAFFLE



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

LYNCHBURG,  VA  

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 15 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0074 6071050000-E SP   4 EA  1000.00 4000.00 875.00 3500.00  **" SKIMMER
(1-1/2")

0075 6084000000-E 1660 6.2 ACR 2500.00 15500.00 2600.00 16120.00  SEEDING AND MULCHING

0076 6087000000-E 1660 3.1 ACR 100.00 310.00 150.00 465.00  MOWING

0077 6090000000-E 1661  100 LB  5.00 500.00 15.00 1500.00  SEED FOR REPAIR SEEDING

0078 6093000000-E 1661 0.5 TON 1000.00 500.00 900.00 450.00  FERT FOR REPAIR SEEDING

0079 6096000000-E 1662  200 LB  5.00 1000.00 12.50 2500.00  SEED FOR SUPP SEEDING

0080 6108000000-E 1665 4.75 TON 1000.00 4750.00 900.00 4275.00  FERTILIZER TOPDRESSING

0081 6111000000-E SP   85 LF  30.00 2550.00 100.00 8500.00  IMPERVIOUS DIKE

0082 6114500000-N 1667  20 MHR 50.00 1000.00 50.00 1000.00  SPECIALIZED HAND MOWING

0083 6117000000-N SP   27 EA  100.00 2700.00 200.00 5400.00  RESPONSE FOR EROS CONTROL

0084 6123000000-E 1670 0.13 ACR 5000.00 650.00 15000.00 1950.00  REFORESTATION

0085 6132000000-N SP   4 EA  1000.00 4000.00 1500.00 6000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0086 8017000000-N SP  Lump Sum 5000.00 40000.00  CM&R TEMP ACCESS ***********
(23+68.00 -L-)

0087 8035000000-N 402 Lump Sum 15000.00 30000.00  REMV EXIST STR **********
(13+56.00 -L-)

0088 8035000000-N 402 Lump Sum 15000.00 50000.00  REMV EXIST STR **********
(23+68.00 -L-)

0089 8105540000-E 411 19.4 LF  1600.00 31040.00 1200.00 23280.00  3'-6" DRILLD PIER IN SOIL

0090 8105640000-E 411  70 LF  1600.00 112000.00 1200.00 84000.00  3'-6" DRILLD PIER NO SOIL

0091 8111400000-E 411 4.5 LF  10.00 45.00 500.00 2250.00  PERM STL CASING FOR 3'-6" PIER

0092 8112730000-N 450  1 EA  1500.00 1500.00 2500.00 2500.00  PDA TESTING

0093 8113000000-N 411  2 EA  500.00 1000.00 200.00 400.00  SID INSPECTIONS

0094 8115000000-N 411  2 EA  2500.00 5000.00 2500.00 5000.00  CSL TESTING

0095 8121000000-N 412 Lump Sum 10000.00 10000.00  UNCL STR EXCAV STA *****
(13+56.00 -L-)

0096 8182000000-E 420 191.3 CY  1250.00 239125.00 800.00 153040.00  CLASS A CONCRETE (BRIDGE)

0097 8210000000-N 422 Lump Sum 25000.00 15000.00  BRG APPR SLAB ***********
(13+56.00 -L-)

0098 8210000000-N 422 Lump Sum 26000.00 15000.00  BRG APPR SLAB ***********
(23+68.00 -L-)

0099 8217000000-E 425  46,122 LB  1.50 69183.00 1.00 46122.00  REINF STEEL (BRIDGE)

0100 8238000000-E 425  6,302 LB  2.50 15755.00 2.00 12604.00  SPIRAL COL REINF STL BRG

0101 8364000000-E 450  525 LF  70.00 36750.00 75.00 39375.00  HP12X53 PILES

0102 8391000000-N 450  20 EA  150.00 3000.00 200.00 4000.00  STEEL PILE POINTS

0103 8505000000-E 460 729.42 LF  85.00 62000.70 100.00 72942.00  VERT CONC BARRIER RAIL

0104 8590000000-E 876  60 TON 85.00 5100.00 60.00 3600.00  RIP RAP, CLASS **
(II)

0105 8608000000-E 876  981 TON 55.00 53955.00 80.00 78480.00  RIP RAP II (2'-0")



BRIDGE #374 OVER SANDY CRK ON SR-2481(LOW BRIDGE RD); BRIDGE  #307 OVER MOUNT PLEASANT CRK ON SR-2481(LOW BRIDGE RD).

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

LYNCHBURG,  VA  

NOV 10, 2016 09:13 AM RANDOLPH 2:00 PM 16 /  16 005

46074.3.1 OCT 18 2016 C203805

TIP NO 0.496 MIB-5360, B-5546

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

0106 8622000000-E 876  1,179 SY  3.00 3537.00 2.00 2358.00  GEOTEXTILE FOR DRAINAGE

0107 8657000000-N 430 Lump Sum 20000.00 10000.00  ELASTOMERIC BEARINGS

0108 8753100000-E 430  750 LF  325.00 243750.00 300.00 225000.00  3'-0"X 2'-9" PRESTR BOX BEAM

0109 8753200000-E 430 2,897.08 LF  325.00 941551.00 300.00 869124.00  3'-0"X 3'-3" PRESTR BOX BEAM

0110 8860000000-N SP  Lump Sum 4000.00 3000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 3571729.35 TOTAL 3595500.75  CONTRACT TOTAL

 

    SUB-TOTAL 1627437.65 SUB-TOTAL 1798425.75  ROADWAY ITEMS

    SUB-TOTAL 1944291.70 SUB-TOTAL 1797075.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2582926.95   APPLE TUCK & ASSOCIATES, INC.

     2  2653292.35   DELLINGER, INC.

     3  2663608.44   DANE CONSTRUCTION, INC.

     4  2712339.06   MILLER ENGINEERING COMPANY, INC

     5  2722253.26   SMITH-ROWE, LLC

     6  2795250.00   SANFORD CONTRACTORS INC

     7  2842992.56   S T WOOTEN CORPORATION

     8  2878508.26   EASTERN STRUCTURES LLC

     9  3451363.53   BLYTHE CONSTRUCTION, INC.

     10  3571729.35   TRIANGLE GRADING & PAVING INC

     11  3595500.75   LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC



I-77 FROM SOUTH CAROLINA LINE TO SR-1577 (WEST TYVOLA RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC  

NOV 10, 2016 09:13 AM MECKLENBURG 2:00 PM 1 /  4 006

53011.3.1 OCT 18 2016 C203869

TIP NO 5.468 MII-5768

FED AID NO NHP-0077(008)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 570000.00 400000.00  MOBILIZATION

0002 0106000000-E 230  2,060 CY  40.00 82400.00 45.00 92700.00  BORROW EXCAVATION

0003 1220000000-E 545  160 TON 45.00 7200.00 45.00 7200.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  15.12 SMI 1800.00 27216.00 5500.00 83160.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  416,258 SY  1.95 811703.10 2.65 1103083.70  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  16,631 SY  2.50 41577.50 3.00 49893.00  MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  18,668 SY  2.30 42936.40 3.50 65338.00  MILL ASP PVMT *****" DTH
(2-1/2")

0008 1308000000-E 607  5,736 SY  13.50 77436.00 3.50 20076.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  100 SY  15.00 1500.00 3.50 350.00  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 2")

0010 1330000000-E 607  14,642 SY  13.50 197667.00 7.50 109815.00  INCIDENTAL MILLING

0011 1523000000-E 610  4,724 TON 73.00 344852.00 66.00 311784.00  ASP CONC SURF CRS S9.5C

0012 1524000000-E SP   150 TON 75.00 11250.00 74.00 11100.00  ASP CONC SURF CRS S9.5C LEVEL

0013 1524200000-E 610  51,055 TON 55.00 2808025.00 65.00 3318575.00  ASP CONC SURF CRS S9.5D

0014 1575000000-E 620  288 TON 356.00 102528.00 385.00 110880.00  ASP FOR PLANT MIX

0015 1577000000-E 620  3,476 TON 480.00 1668480.00 545.00 1894420.00  POLYM MOD ASP BNDR FOR PLT MIX

0016 1704000000-E SP   16,840 TON 85.00 1431400.00 120.00 2020800.00  PATCHING EXIST PAVEMENT

0017 1839140000-E 661  10,878 TON 85.00 924630.00 73.00 794094.00  ULTRATHIN BOND WEAR CRS

0019 1840000000-E 665  111,725 LF  0.14 15641.50 0.25 27931.25  MILLED RUMBLE STRIPS

0020 4400000000-E 1110  320 SF  8.00 2560.00 6.60 2112.00  WORK ZONE SIGNS (STAT)

0021 4405000000-E 1110  442 SF  10.00 4420.00 8.50 3757.00  WORK ZONE SIGNS (PORT)

0022 4410000000-E 1110  64 SF  8.00 512.00 6.60 422.40  WORK ZONE SIGNS (BARR)

0023 4415000000-N 1115  6 EA  1825.00 10950.00 11000.00 66000.00  FLASHING ARROW BOARD

0024 4420000000-N 1120  8 EA  6500.00 52000.00 16500.00 132000.00  PORTABLE CHANGE MSG SIGN

0025 4422000000-N 1120  45 DAY 35.00 1575.00 165.00 7425.00  PORT CHANGE MSG SIGN (SHORT TERM)

0026 4430000000-N 1130  250 EA  45.00 11250.00 33.00 8250.00  DRUMS

0027 4445000000-E 1145  32 LF  25.00 800.00 110.00 3520.00  BARRICADES (TYPE III)

0028 4480000000-N 1165  2 EA  13000.00 26000.00 33000.00 66000.00  TMA

0029 4510000000-N SP   300 HR  50.00 15000.00 49.00 14700.00  LAW ENFORCEMENT

0030 4650000000-N 1251  1,370 EA  8.00 10960.00 5.00 6850.00  TEMP RAISED PVMT MRKS

0031 4685000000-E 1205  640 LF  3.00 1920.00 2.20 1408.00  THERMO PVT MKG LINES 4"90

0032 4686000000-E 1205  150 LF  4.00 600.00 2.50 375.00  THERMO PVT MKG LINES 4"120

0033 4688000000-E 1205  133,966 LF  0.89 119229.74 0.75 100474.50  THERMO PVT MKG LINES,6"90 MILS

0034 4690000000-E 1205  38,718 LF  1.25 48397.50 0.85 32910.30  THERMO PVT MKG LINES 6"120 MILS

0035 4695000000-E 1205  131 LF  5.00 655.00 4.40 576.40  THERMO PVT MKG LINES 8"90 MILS

0036 4697000000-E 1205  268 LF  5.25 1407.00 4.60 1232.80  THERMO PVT MKG LINE 8"120 MILS

0037 4700000000-E 1205  21,359 LF  2.25 48057.75 3.30 70484.70  12"WIDE THERMO 90 MILS



I-77 FROM SOUTH CAROLINA LINE TO SR-1577 (WEST TYVOLA RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC  

NOV 10, 2016 09:13 AM MECKLENBURG 2:00 PM 2 /  4 006

53011.3.1 OCT 18 2016 C203869

TIP NO 5.468 MII-5768

FED AID NO NHP-0077(008)

PAVEMENT AND BRIDGE REHABILITATION.

0038 4702000000-E 1205  2,700 LF  3.50 9450.00 3.85 10395.00  12"WIDE THERMO 120 MILS

0039 4710000000-E 1205  132 LF  12.00 1584.00 27.00 3564.00  24"WIDE THERMO 120 MILS

0040 4721000000-E 1205  36 EA  200.00 7200.00 110.00 3960.00  THERMO PVT MKG CHARACTER 120

0041 4725000000-E 1205  97 EA  165.00 16005.00 220.00 21340.00  THERMO PVT SYMBOL 90MILS

0042 4770000000-E 1205  200 LF  3.95 790.00 5.50 1100.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0043 4770000000-E 1205  3,205 LF  2.65 8493.25 2.75 8813.75  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0044 4775000000-E 1205  3,412 LF  4.00 13648.00 3.85 13136.20  6" COLD APPL PLSTIC LINES TYPE **
(II)

0045 4780000000-E 1205  462 LF  10.00 4620.00 6.60 3049.20  8" COLD APPL PLSTIC LINES TYPE **
(II)

0046 4785000000-E 1205  271 LF  12.00 3252.00 16.50 4471.50  12" COLD PLSTIC LINES TYPE **
(II)

0047 4795000000-E 1205  56 LF  25.00 1400.00 33.00 1848.00  24" COLD APPL PLSTIC LINE TYPE **
(II)

0048 4810000000-E 1205  146,755 LF  0.45 66039.75 0.20 29351.00  PAINT PVMT MARKINGS 4"

0049 4820000000-E 1205  7,442 LF  1.25 9302.50 0.55 4093.10  PAINT PVMT MARKINGS 8"

0050 4840000000-N 1205  28 EA  50.00 1400.00 55.00 1540.00  PAINT PVT MKG CHARACTER

0051 4845000000-N 1205  89 EA  50.00 4450.00 110.00 9790.00  PAINT PVT MKG SYMBOL

0052 4850000000-E 1205  200 LF  2.00 400.00 2.20 440.00  LINE REMOVAL 4" WIDE

0053 4855000000-E 1205  218 LF  2.00 436.00 2.75 599.50  LINE REMOVAL 6" WIDE

0054 4860000000-E 1205  422 LF  3.50 1477.00 3.30 1392.60  LINE REMOVAL 8" WIDE

0055 4865000000-E 1205  40 LF  7.00 280.00 6.60 264.00  LINE REMOVAL 12" WIDE

0056 4870000000-E 1205  56 LF  10.00 560.00 13.00 728.00  LINE REMOVAL 24" WIDE

0057 4905000000-N 1253  4,578 EA  24.50 112161.00 31.00 141918.00  SNOWPLB PVMT MRKER

0058 5255000000-N 1413 Lump Sum 296000.00 220000.00  PORTABLE LIGHTING

0059 6000000000-E 1605  1,906 LF  3.00 5718.00 4.00 7624.00  TEMPORARY SILT FENCE

0060 6009000000-E 1610  255 TON 42.00 10710.00 50.00 12750.00  EROS CONTRL STONE CL B

0061 6012000000-E 1610  132 TON 40.00 5280.00 50.00 6600.00  SEDIMENT CONTROL STONE

0062 6071010000-E SP   440 LF  5.00 2200.00 6.60 2904.00  WATTLE

0063 6071020000-E SP   15 LB  15.00 225.00 100.00 1500.00  POLYACRYLAMIDE (PAM)

STRUCTURE ITEMS

0064 8296000000-N 442 Lump Sum 35000.00 66000.00  POLLUTION CONTROL

0065 8692000000-N SP  Lump Sum 100000.00 61000.00  FOAM JOINT SEALS

0066 8860000000-N SP  Lump Sum 52050.00 57000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF      EXISTING WEATHERING
STEEL BRIDGE #114

0067 8860000000-N SP  Lump Sum 52050.00 57000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF      EXISTING WEATHERING
STEEL BRIDGE #116



I-77 FROM SOUTH CAROLINA LINE TO SR-1577 (WEST TYVOLA RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC  

NOV 10, 2016 09:13 AM MECKLENBURG 2:00 PM 3 /  4 006

53011.3.1 OCT 18 2016 C203869

TIP NO 5.468 MII-5768

FED AID NO NHP-0077(008)

PAVEMENT AND BRIDGE REHABILITATION.

0068 8860000000-N SP  Lump Sum 43375.00 47700.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF      EXISTING WEATHERING
STEEL BRIDGE #45

0069 8860000000-N SP  Lump Sum 43375.00 47700.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF      EXISTING WEATHERING
STEEL BRIDGE #46

0070 8860000000-N SP  Lump Sum 87635.00 96000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF      EXISTING WEATHERING
STEEL BRIDGE #658

0071 8860000000-N SP  Lump Sum 34700.00 38000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF      EXISTING WEATHERING
STEEL BRIDGE #70

0072 8860000000-N SP  Lump Sum 34700.00 38000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND PAINTING OF      EXISTING WEATHERING
STEEL BRIDGE #75

0073 8860000000-N SP  Lump Sum 27900.00 30700.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #114

0074 8860000000-N SP  Lump Sum 27900.00 30700.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #116

0075 8860000000-N SP  Lump Sum 23250.00 25500.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #45

0076 8860000000-N SP  Lump Sum 23250.00 25500.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #46

0077 8860000000-N SP  Lump Sum 46500.00 51000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #658

0078 8860000000-N SP  Lump Sum 18600.00 20450.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #70

0079 8860000000-N SP  Lump Sum 18600.00 20450.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #75

0080 8867000000-E SP   301 LF  300.00 90300.00 400.00 120400.00  GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEAL REPAIR

0081 8882000000-E SP   133 CF  450.00 59850.00 720.00 95760.00  GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0082 8892000000-E SP   528 SF  90.00 47520.00 110.00 58080.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0083 8892000000-E SP   21 SF  100.00 2100.00 625.00 13125.00  GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0084 8892000000-E SP   109,011 SF  3.95 430593.45 4.00 436044.00  GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM- MECHANICALLY DISTRIBUTED

 

    TOTAL 11405066.44 TOTAL 12888978.90  CONTRACT TOTAL

 

    SUB-TOTAL 10105817.99 SUB-TOTAL 11452869.90  ROADWAY ITEMS

    SUB-TOTAL 1299248.45 SUB-TOTAL 1436109.00  STRUCTURE ITEMS



I-77 FROM SOUTH CAROLINA LINE TO SR-1577 (WEST TYVOLA RD).

   

NOV 10, 2016 09:13 AM MECKLENBURG 2:00 PM 4 /  4 006

53011.3.1 OCT 18 2016 C203869

TIP NO 5.468 MII-5768

FED AID NO NHP-0077(008)

PAVEMENT AND BRIDGE REHABILITATION.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11405066.44   BLYTHE CONSTRUCTION, INC.

     2  12888978.90   BLYTHE BROTHERS ASPHALT CO LLC



BRIDGE #141 OVER FALL BRANCH ON SR-1114 (BIG PLUMTREE CREEK ROAD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

DANE CONSTRUCTION, INC. JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

MOORESVILLE,  NC JEFFERSON,  NC

NOV 10, 2016 09:13 AM AVERY 2:00 PM 1 /  6 007

46095.3.1 OCT 18 2016 C203804

TIP NO 0.050 MIB-5380

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 33145.00  33931.76MOBILIZATION

0002 0000400000-N 801 Lump Sum 9539.25 5550.00  5445.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 9709.50 6240.00  7785.26BRG APP SUB REG TIER**
(12+31.30 -L-)

0004 0036000000-E 225  100 CY  20.00 2000.00 20.00 2000.00 19.82  1982.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 83000.00 156705.00  164480.49GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1406.57  1406.57SUPP CLEARING & GRUBBING

0007 0098000000-E SP   255 SY  10.00 2550.00 22.00 5610.00 127.61  32540.55PRE-SPLITTING OF ROCK

0008 0195000000-E 265  100 CY  57.35 5735.00 35.00 3500.00 66.11  6611.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  1.50 300.00 2.25 450.00 2.19  438.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 34.75 695.00 45.00 900.00 41.69  833.80FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  2.10 105.00 2.25 112.50 2.74  137.00FND CONDIT GEOTEXTILE

0012 0335300000-E 305  24 LF  30.00 720.00 45.00 1080.00 43.42  1042.0818" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  325.00 650.00 225.00 450.00 417.68  835.36**" DRAINAGE PIPE ELBOW
(18")

0014 0448300000-E 310  104 LF  58.00 6032.00 40.00 4160.00 108.13  11245.5218" RCP CULV CLASS IV

0015 1099500000-E 505  50 CY  10.00 500.00 20.00 1000.00 16.18  809.00SHALLOW UNDERCUT

0016 1099700000-E 505  80 TON 33.90 2712.00 30.00 2400.00 57.03  4562.40CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 28.00 1400.00 32.00 1600.00 44.04  2202.00INCIDENTAL STONE BASE

0018 1489000000-E 610  140 TON 166.75 23345.00 105.00 14700.00 115.50  16170.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  100 TON 172.50 17250.00 105.00 10500.00 115.50  11550.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  15 TON 632.50 9487.50 465.00 6975.00 511.50  7672.50ASP FOR PLANT MIX

0021 2022000000-E 815  56 CY  18.75 1050.00 20.00 1120.00 10.31  577.36SUBDRAIN EXCAVATION

0022 2026000000-E 815  250 SY  1.50 375.00 2.25 562.50 2.16  540.00GEOTEXTILE FOR SUBSURF DRNS

0023 2036000000-E 815  42 CY  100.00 4200.00 45.00 1890.00 59.60  2503.20SUBDRAIN COARSE AGGREGATE

0024 2044000000-E 815  250 LF  16.80 4200.00 11.00 2750.00 5.24  1310.006" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  421.50 421.50 345.00 345.00 241.66  241.66SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  17.50 105.00 50.00 300.00 13.88  83.286" OUTLET PIPE

0027 2286000000-N 840  4 EA  1527.50 6110.00 1450.00 5800.00 1980.00  7920.00MASNRY DRAINAGE STRUCT

0028 2364200000-N 840  3 EA  375.00 1125.00 575.00 1725.00 825.00  2475.00FRAME W/2GRTS 840.20 STD

0029 2365000000-N 840  1 EA  400.00 400.00 575.00 575.00 825.00  825.00FRAME W/2GRTS 840.22 STD

0030 3030000000-E 862  25 LF  29.00 725.00 24.00 600.00 26.40  660.00STL BM GUARDRAIL

0031 3150000000-N 862  5 EA  15.70 78.50 13.00 65.00 14.30  71.50ADDIT GUARDRAIL POSTS

0032 3165000000-N SP   2 EA  3000.00 6000.00 2450.00 4900.00 2695.00  5390.00GR ANCHOR TYPE **********
(350, TL-2)

0033 3215000000-N 862  2 EA  2535.75 5071.50 2100.00 4200.00 2310.00  4620.00GR ANCHOR TYPE III

0034 3649000000-E 876  2 TON 42.00 84.00 50.00 100.00 42.55  85.10RIP RAP, CLASS B

0035 3656000000-E 876  595 SY  2.10 1249.50 2.25 1338.75 2.16  1285.20GEOTEXTILE FOR DRAINGE

0036 4400000000-E 1110  477 SF  8.15 3887.55 6.75 3219.75 5.75  2742.75WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  96 SF  10.25 984.00 8.50 816.00 0.28  26.88WORK ZONE SIGNS (PORT)



BRIDGE #141 OVER FALL BRANCH ON SR-1114 (BIG PLUMTREE CREEK ROAD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

DANE CONSTRUCTION, INC. JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

MOORESVILLE,  NC JEFFERSON,  NC

NOV 10, 2016 09:13 AM AVERY 2:00 PM 2 /  6 007

46095.3.1 OCT 18 2016 C203804

TIP NO 0.050 MIB-5380

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0038 4410000000-E 1110  119 SF  8.45 1005.55 7.00 833.00 5.89  700.91WORK ZONE SIGNS (BARR)

0039 4430000000-N 1130  10 EA  25.00 250.00 41.50 415.00 46.59  465.90DRUMS

0040 4435000000-N 1135  10 EA  6.00 60.00 17.50 175.00 1.10  11.00CONES

0041 4445000000-E 1145  80 LF  15.00 1200.00 18.00 1440.00 20.46  1636.80BARRICADES (TYPE III)

0042 4455000000-N 1150  10 DAY 75.00 750.00 120.00 1200.00 0.17  1.70FLAGGER

0043 6000000000-E 1605  500 LF  4.85 2425.00 4.00 2000.00 3.03  1515.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  150 TON 32.90 4935.00 40.00 6000.00 44.39  6658.50EROS CONTRL STONE CL A

0045 6009000000-E 1610  90 TON 32.90 2961.00 40.00 3600.00 44.74  4026.60EROS CONTRL STONE CL B

0046 6012000000-E 1610  105 TON 36.50 3832.50 35.00 3675.00 44.88  4712.40SEDIMENT CONTROL STONE

0047 6015000000-E 1615 0.42 ACR 2415.00 1014.30 2000.00 840.00 1320.00  554.40TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  9.65 965.00 8.00 800.00 3.25  325.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 0.5 TON 2300.00 1150.00 1900.00 950.00 1210.00  605.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  7.05 1410.00 10.00 2000.00 13.94  2788.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   400 LF  4.85 1940.00 4.00 1600.00 3.08  1232.00SAFETY FENCE

0052 6030000000-E 1630  80 CY  20.00 1600.00 10.00 800.00 10.93  874.40SILT EXCAVATION

0053 6036000000-E 1631  1,000 SY  2.35 2350.00 1.95 1950.00 3.25  3250.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   100 SY  4.80 480.00 4.00 400.00 8.25  825.00COIR FIBER MAT

0055 6042000000-E 1632  200 LF  6.00 1200.00 5.00 1000.00 5.50  1100.001/4" HARDWARE CLOTH

0056 6070000000-N 1639  2 EA  120.15 240.30 475.00 950.00 231.78  463.56SPECIAL STILLING BASINS

0057 6071010000-E SP   60 LF  4.85 291.00 6.50 390.00 8.80  528.00WATTLE

0058 6071020000-E SP   30 LB  8.35 250.50 8.00 240.00 6.60  198.00POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660 0.42 ACR 3140.00 1318.80 2600.00 1092.00 3300.00  1386.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.21 ACR 1825.00 383.25 1500.00 315.00 0.57  0.12MOWING

0061 6090000000-E 1661  50 LB  12.10 605.00 10.00 500.00 3.07  153.50SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 2415.00 603.75 2000.00 500.00 1210.00  302.50FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  7.25 362.50 6.00 300.00 2.92  146.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 2300.00 1150.00 1900.00 950.00 1320.00  660.00FERTILIZER TOPDRESSING

0065 6111000000-E SP   115 LF  47.00 5405.00 1.00 115.00 72.77  8368.55IMPERVIOUS DIKE

0066 6114500000-N 1667  10 MHR 54.35 543.50 45.00 450.00 55.00  550.00SPECIALIZED HAND MOWING

0067 6117000000-N SP   15 EA  300.00 4500.00 50.00 750.00 27.50  412.50RESPONSE FOR EROS CONTROL

0068 6123000000-E 1670 0.1 ACR 4230.00 423.00 3500.00 350.00 3300.00  330.00REFORESTATION

0069 6132000000-N SP   2 EA  200.00 400.00 1640.00 3280.00 937.91  1875.82GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0070 8847000000-E SP   290 SF  286.00 82940.00 135.00 39150.00 185.18  53702.20GENERIC RET WALL ITEM (SF)
RETAINING WALL, NO 2



BRIDGE #141 OVER FALL BRANCH ON SR-1114 (BIG PLUMTREE CREEK ROAD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

DANE CONSTRUCTION, INC. JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

MOORESVILLE,  NC JEFFERSON,  NC

NOV 10, 2016 09:13 AM AVERY 2:00 PM 3 /  6 007

46095.3.1 OCT 18 2016 C203804

TIP NO 0.050 MIB-5380

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

STRUCTURE ITEMS

0071 8021000000-N SP  Lump Sum 15200.00 25000.00  8132.46REMV EXIST STR **********
(12+31.30 -L-)

0072 8096000000-E 450  75 LF  328.00 24600.00 310.00 23250.00 396.94  29770.50PILE EXCAVATION IN SOIL

0073 8097000000-E 450  50 LF  328.00 16400.00 310.00 15500.00 427.80  21390.00PILE EXCAVATION NOT IN SOIL

0074 8121000000-N 412 Lump Sum 4057.00 8000.00  8165.37UNCL STR EXCAV STA *****
(12+31.30 -L-)

0075 8182000000-E 420 40.4 CY  565.00 22826.00 1500.00 60600.00 864.91  34942.36CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 17439.00 12935.00  20256.84BRG APPR SLAB ***********
(12+31.30 -L-)

0077 8217000000-E 425  4,918 LB  1.50 7377.00 1.50 7377.00 0.87  4278.66REINF STEEL (BRIDGE)

0078 8364000000-E 450  140 LF  107.00 14980.00 68.00 9520.00 46.97  6575.80HP12X53 PILES

0079 8505000000-E 460 153.6 LF  110.00 16896.00 116.00 17817.60 125.74  19313.66VERT CONC BARRIER RAIL

0080 8608000000-E 876  11 TON 60.00 660.00 72.50 797.50 65.00  715.00RIP RAP II (2'-0")

0081 8622000000-E 876  12 SY  11.00 132.00 11.00 132.00 9.60  115.20GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 2100.00 15000.00  2295.19ELASTOMERIC BEARINGS

0083 8762000000-E 430  500 LF  138.50 69250.00 192.00 96000.00 147.97  73985.003'-0"X 1'-9"PRESTR SLABS

0084 8860000000-N SP  Lump Sum 785.00 600.00  660.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0085 8867000000-E SP  12.2 LF  445.00 5429.00 405.00 4941.00 380.54  4642.59GENERIC STRUCTURE ITEM (LF)
VERTICAL CONCRETE BARRIER RAIL WITH MOMENT
SLAB

 

    TOTAL 587873.75 TOTAL 663964.60 TOTAL  678635.21CONTRACT TOTAL

 

    SUB-TOTAL 286802.75 SUB-TOTAL 327344.50 SUB-TOTAL  389694.38ROADWAY ITEMS

    SUB-TOTAL 82940.00 SUB-TOTAL 39150.00 SUB-TOTAL  53702.20WALL ITEMS

    SUB-TOTAL 218131.00 SUB-TOTAL 297470.10 SUB-TOTAL  235238.63STRUCTURE ITEMS



BRIDGE #141 OVER FALL BRANCH ON SR-1114 (BIG PLUMTREE CREEK ROAD).

BUCKEYE BRIDGE, LLC

CANTON,  NC

NHM CONSTRUCTORS, LLC MILLER ENGINEERING COMPANY,
INC

ASHEVILLE,  NC MARION,  NC

NOV 10, 2016 09:13 AM AVERY 2:00 PM 4 /  6 007

46095.3.1 OCT 18 2016 C203804

TIP NO 0.050 MIB-5380

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38000.00 40500.00  35000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 8500.00  9500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 16000.00 12000.00  10000.00BRG APP SUB REG TIER**
(12+31.30 -L-)

0004 0036000000-E 225  100 CY  10.00 1000.00 25.00 2500.00 10.00  1000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 75000.00 74500.00  160000.00GRADING

0006 0050000000-E 226  1 ACR 500.00 500.00 3500.00 3500.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0098000000-E SP   255 SY  5.00 1275.00 43.00 10965.00 50.00  12750.00PRE-SPLITTING OF ROCK

0008 0195000000-E 265  100 CY  50.00 5000.00 54.00 5400.00 34.00  3400.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  4.00 800.00 4.00 800.00 2.90  580.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 35.00 700.00 37.00 740.00 28.00  560.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  4.00 200.00 15.00 750.00 2.80  140.00FND CONDIT GEOTEXTILE

0012 0335300000-E 305  24 LF  60.00 1440.00 68.00 1632.00 50.00  1200.0018" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  150.00 300.00 875.00 1750.00 350.00  700.00**" DRAINAGE PIPE ELBOW
(18")

0014 0448300000-E 310  104 LF  60.00 6240.00 100.00 10400.00 57.00  5928.0018" RCP CULV CLASS IV

0015 1099500000-E 505  50 CY  10.00 500.00 16.00 800.00 15.00  750.00SHALLOW UNDERCUT

0016 1099700000-E 505  80 TON 35.00 2800.00 35.00 2800.00 25.00  2000.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 50.00 2500.00 37.00 1850.00 27.00  1350.00INCIDENTAL STONE BASE

0018 1489000000-E 610  140 TON 105.00 14700.00 105.00 14700.00 161.00  22540.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  100 TON 105.00 10500.00 105.00 10500.00 175.00  17500.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  15 TON 465.00 6975.00 465.00 6975.00 500.00  7500.00ASP FOR PLANT MIX

0021 2022000000-E 815  56 CY  20.00 1120.00 15.00 840.00 15.00  840.00SUBDRAIN EXCAVATION

0022 2026000000-E 815  250 SY  10.00 2500.00 4.00 1000.00 2.80  700.00GEOTEXTILE FOR SUBSURF DRNS

0023 2036000000-E 815  42 CY  50.00 2100.00 56.00 2352.00 47.00  1974.00SUBDRAIN COARSE AGGREGATE

0024 2044000000-E 815  250 LF  10.00 2500.00 16.00 4000.00 5.75  1437.506" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  250.00 250.00 380.00 380.00 395.00  395.00SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  10.00 60.00 17.00 102.00 15.00  90.006" OUTLET PIPE

0027 2286000000-N 840  4 EA  2000.00 8000.00 1600.00 6400.00 1500.00  6000.00MASNRY DRAINAGE STRUCT

0028 2364200000-N 840  3 EA  500.00 1500.00 532.00 1596.00 500.00  1500.00FRAME W/2GRTS 840.20 STD

0029 2365000000-N 840  1 EA  500.00 500.00 514.00 514.00 500.00  500.00FRAME W/2GRTS 840.22 STD

0030 3030000000-E 862  25 LF  24.00 600.00 24.00 600.00 24.00  600.00STL BM GUARDRAIL

0031 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0032 3165000000-N SP   2 EA  2450.00 4900.00 2450.00 4900.00 2450.00  4900.00GR ANCHOR TYPE **********
(350, TL-2)

0033 3215000000-N 862  2 EA  2100.00 4200.00 2100.00 4200.00 2100.00  4200.00GR ANCHOR TYPE III

0034 3649000000-E 876  2 TON 90.00 180.00 45.00 90.00 45.00  90.00RIP RAP, CLASS B

0035 3656000000-E 876  595 SY  3.00 1785.00 45.00 26775.00 2.90  1725.50GEOTEXTILE FOR DRAINGE

0036 4400000000-E 1110  477 SF  5.23 2494.71 5.23 2494.71 6.75  3219.75WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  96 SF  10.00 960.00 7.58 727.68 8.50  816.00WORK ZONE SIGNS (PORT)



BRIDGE #141 OVER FALL BRANCH ON SR-1114 (BIG PLUMTREE CREEK ROAD).

BUCKEYE BRIDGE, LLC

CANTON,  NC

NHM CONSTRUCTORS, LLC MILLER ENGINEERING COMPANY,
INC

ASHEVILLE,  NC MARION,  NC

NOV 10, 2016 09:13 AM AVERY 2:00 PM 5 /  6 007

46095.3.1 OCT 18 2016 C203804

TIP NO 0.050 MIB-5380

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0038 4410000000-E 1110  119 SF  5.35 636.65 5.35 636.65 9.00  1071.00WORK ZONE SIGNS (BARR)

0039 4430000000-N 1130  10 EA  45.00 450.00 50.00 500.00 50.00  500.00DRUMS

0040 4435000000-N 1135  10 EA  10.00 100.00 40.00 400.00 50.00  500.00CONES

0041 4445000000-E 1145  80 LF  18.60 1488.00 18.60 1488.00 18.00  1440.00BARRICADES (TYPE III)

0042 4455000000-N 1150  10 DAY 220.00 2200.00 200.00 2000.00 350.00  3500.00FLAGGER

0043 6000000000-E 1605  500 LF  5.00 2500.00 4.00 2000.00 2.75  1375.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  150 TON 45.00 6750.00 47.00 7050.00 34.00  5100.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  90 TON 45.00 4050.00 47.00 4230.00 35.00  3150.00EROS CONTRL STONE CL B

0046 6012000000-E 1610  105 TON 45.00 4725.00 37.00 3885.00 33.00  3465.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615 0.42 ACR 2000.00 840.00 2000.00 840.00 1200.00  504.00TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  8.00 800.00 8.00 800.00 2.95  295.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 0.5 TON 1900.00 950.00 1900.00 950.00 1100.00  550.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  10.00 2000.00 12.00 2400.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   400 LF  4.00 1600.00 3.00 1200.00 2.00  800.00SAFETY FENCE

0052 6030000000-E 1630  80 CY  10.00 800.00 21.00 1680.00 8.00  640.00SILT EXCAVATION

0053 6036000000-E 1631  1,000 SY  1.95 1950.00 1.95 1950.00 2.95  2950.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   100 SY  4.00 400.00 4.00 400.00 7.50  750.00COIR FIBER MAT

0055 6042000000-E 1632  200 LF  5.00 1000.00 4.00 800.00 4.25  850.001/4" HARDWARE CLOTH

0056 6070000000-N 1639  2 EA  750.00 1500.00 750.00 1500.00 1250.00  2500.00SPECIAL STILLING BASINS

0057 6071010000-E SP   60 LF  10.00 600.00 7.00 420.00 8.00  480.00WATTLE

0058 6071020000-E SP   30 LB  10.00 300.00 10.00 300.00 6.00  180.00POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660 0.42 ACR 2600.00 1092.00 2600.00 1092.00 3000.00  1260.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.21 ACR 1500.00 315.00 1500.00 315.00 800.00  168.00MOWING

0061 6090000000-E 1661  50 LB  10.00 500.00 10.00 500.00 2.79  139.50SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00 1100.00  275.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  6.00 300.00 6.00 300.00 2.65  132.50SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 1900.00 950.00 1900.00 950.00 1200.00  600.00FERTILIZER TOPDRESSING

0065 6111000000-E SP   115 LF  3.00 345.00 1.00 115.00 40.00  4600.00IMPERVIOUS DIKE

0066 6114500000-N 1667  10 MHR 45.00 450.00 45.00 450.00 50.00  500.00SPECIALIZED HAND MOWING

0067 6117000000-N SP   15 EA  450.00 6750.00 450.00 6750.00 450.00  6750.00RESPONSE FOR EROS CONTROL

0068 6123000000-E 1670 0.1 ACR 3500.00 350.00 3500.00 350.00 3000.00  300.00REFORESTATION

0069 6132000000-N SP   2 EA  1000.00 2000.00 1200.00 2400.00 1200.00  2400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0070 8847000000-E SP   290 SF  220.00 63800.00 125.00 36250.00 265.00  76850.00GENERIC RET WALL ITEM (SF)
RETAINING WALL, NO 2



BRIDGE #141 OVER FALL BRANCH ON SR-1114 (BIG PLUMTREE CREEK ROAD).

BUCKEYE BRIDGE, LLC

CANTON,  NC

NHM CONSTRUCTORS, LLC MILLER ENGINEERING COMPANY,
INC

ASHEVILLE,  NC MARION,  NC

NOV 10, 2016 09:13 AM AVERY 2:00 PM 6 /  6 007

46095.3.1 OCT 18 2016 C203804

TIP NO 0.050 MIB-5380

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

STRUCTURE ITEMS

0071 8021000000-N SP  Lump Sum 100000.00 107000.00  38000.00REMV EXIST STR **********
(12+31.30 -L-)

0072 8096000000-E 450  75 LF  400.00 30000.00 550.00 41250.00 700.00  52500.00PILE EXCAVATION IN SOIL

0073 8097000000-E 450  50 LF  600.00 30000.00 570.00 28500.00 750.00  37500.00PILE EXCAVATION NOT IN SOIL

0074 8121000000-N 412 Lump Sum 10000.00 55000.00  20000.00UNCL STR EXCAV STA *****
(12+31.30 -L-)

0075 8182000000-E 420 40.4 CY  1200.00 48480.00 1350.00 54540.00 1100.00  44440.00CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 20000.00 35000.00  22500.00BRG APPR SLAB ***********
(12+31.30 -L-)

0077 8217000000-E 425  4,918 LB  1.40 6885.20 2.50 12295.00 2.75  13524.50REINF STEEL (BRIDGE)

0078 8364000000-E 450  140 LF  85.00 11900.00 95.00 13300.00 60.00  8400.00HP12X53 PILES

0079 8505000000-E 460 153.6 LF  175.00 26880.00 140.00 21504.00 75.00  11520.00VERT CONC BARRIER RAIL

0080 8608000000-E 876  11 TON 50.00 550.00 65.00 715.00 65.00  715.00RIP RAP II (2'-0")

0081 8622000000-E 876  12 SY  4.00 48.00 25.00 300.00 10.00  120.00GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 2500.00 2500.00  5000.00ELASTOMERIC BEARINGS

0083 8762000000-E 430  500 LF  180.00 90000.00 150.00 75000.00 225.00  112500.003'-0"X 1'-9"PRESTR SLABS

0084 8860000000-N SP  Lump Sum 1500.00 1000.00  3000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0085 8867000000-E SP  12.2 LF  175.00 2135.00 750.00 9150.00 1000.00  12200.00GENERIC STRUCTURE ITEM (LF)
VERTICAL CONCRETE BARRIER RAIL WITH MOMENT
SLAB

 

    TOTAL 722014.56 TOTAL 811054.04 TOTAL  829946.25CONTRACT TOTAL

 

    SUB-TOTAL 277336.36 SUB-TOTAL 317750.04 SUB-TOTAL  371176.75ROADWAY ITEMS

    SUB-TOTAL 63800.00 SUB-TOTAL 36250.00 SUB-TOTAL  76850.00WALL ITEMS

    SUB-TOTAL 380878.20 SUB-TOTAL 457054.00 SUB-TOTAL  381919.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  587873.75   YOUNG & MCQUEEN GRADING CO INC

     2  663964.60   DANE CONSTRUCTION, INC.

     3  678635.21   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     4  722014.56   BUCKEYE BRIDGE, LLC

     5  811054.04   NHM CONSTRUCTORS, LLC

     6  829946.25   MILLER ENGINEERING COMPANY, INC



BRIDGE #22 OVER LITTLE TENNESSEE RIVER ON US-441 BUS.

BUCKEYE BRIDGE, LLC

CANTON,  NC

DANE CONSTRUCTION, INC. SIMPSON CONSTRUCTION CO., INC.

MOORESVILLE,  NC CLEVELAND,  TN

NOV 10, 2016 09:13 AM MACON 2:00 PM 1 /  14 008

42271.3.2 OCT 18 2016 C203667

TIP NO 0.127 MIB-5125

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 175000.00 205595.00  200000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 15000.00  51000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 40000.00 27330.00  55000.00REINF BRG APPR **********
(13+25.89 -L-)

0004 0036000000-E 225  100 CY  10.00 1000.00 35.00 3500.00 30.00  3000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 22600.00 179200.00  40000.00GRADING

0006 0050000000-E 226  1 ACR 500.00 500.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  45 CY  10.00 450.00 12.00 540.00 28.00  1260.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  50.00 5000.00 45.00 4500.00 49.00  4900.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  250 SY  4.00 1000.00 2.25 562.50 2.50  625.00GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   100 TON 100.00 10000.00 175.00 17500.00 150.00  15000.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0011 0318000000-E 300  145 TON 40.00 5800.00 45.00 6525.00 36.00  5220.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  444 SY  4.00 1776.00 2.25 999.00 3.50  1554.00FND CONDIT GEOTEXTILE

0013 0335500000-E 305  36 LF  80.00 2880.00 40.00 1440.00 110.00  3960.0030" DRAINAGE PIPE

0014 0335800000-E 305  40 LF  150.00 6000.00 125.00 5000.00 185.00  7400.0048" DRAINAGE PIPE

0015 0372000000-E 310  52 LF  50.00 2600.00 35.00 1820.00 40.00  2080.0018" RC PIPE CULV III

0016 0378000000-E 310  48 LF  100.00 4800.00 45.00 2160.00 65.00  3120.0024" RC PIPE CULV III

0017 0384000000-E 310  76 LF  120.00 9120.00 55.00 4180.00 71.00  5396.0030" RC PIPE CULV III

0018 0402000000-E 310  224 LF  200.00 44800.00 125.00 28000.00 140.00  31360.0048" RC PIPE CULV III

0019 0448300000-E 310  80 LF  60.00 4800.00 40.00 3200.00 120.00  9600.0018" RCP CULV CLASS IV

0020 0448400000-E 310  56 LF  120.00 6720.00 50.00 2800.00 149.00  8344.0024" RCP CULV CLASS IV

0021 0995000000-E 340  356 LF  10.00 3560.00 15.00 5340.00 45.00  16020.00PIPE REMOVAL

0022 1099500000-E 505  100 CY  10.00 1000.00 25.00 2500.00 30.00  3000.00SHALLOW UNDERCUT

0023 1099700000-E 505  190 TON 35.00 6650.00 30.00 5700.00 36.00  6840.00CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  160 TON 40.00 6400.00 25.00 4000.00 20.00  3200.00AGGREGATE BASE COURSE

0025 1220000000-E 545  120 TON 50.00 6000.00 32.00 3840.00 40.00  4800.00INCIDENTAL STONE BASE

0026 1297000000-E 607  2,810 SY  10.00 28100.00 5.25 14752.50 7.35  20653.50MILL ASP PVMT *****" DTH
(1-1/2")

0027 1330000000-E 607  800 SY  20.00 16000.00 12.90 10320.00 14.70  11760.00INCIDENTAL MILLING

0028 1489000000-E 610  270 TON 100.00 27000.00 180.00 48600.00 92.40  24948.00ASP CONC BASE CRS B25.0B

0029 1498000000-E 610  240 TON 100.00 24000.00 170.00 40800.00 92.40  22176.00ASP CONC INTR CRS I19.0B

0030 1519000000-E 610  600 TON 100.00 60000.00 141.00 84600.00 94.50  56700.00ASP CONC SURF CRS S9.5B

0031 1575000000-E 620  60 TON 500.00 30000.00 500.00 30000.00 472.50  28350.00ASP FOR PLANT MIX

0032 1693000000-E 654  50 TON 300.00 15000.00 150.00 7500.00 262.50  13125.00ASPH PLT MIX PVMT REPAIR

0033 2022000000-E 815 33.6 CY  15.00 504.00 35.00 1176.00 20.00  672.00SUBDRAIN EXCAVATION

0034 2026000000-E 815  150 SY  4.00 600.00 2.25 337.50 4.00  600.00GEOTEXTILE FOR SUBSURF DRNS

0035 2036000000-E 815 25.2 CY  15.00 378.00 45.00 1134.00 54.00  1360.80SUBDRAIN COARSE AGGREGATE

0036 2044000000-E 815  150 LF  15.00 2250.00 11.00 1650.00 4.50  675.006" PERF SUBDRN PIPE



BRIDGE #22 OVER LITTLE TENNESSEE RIVER ON US-441 BUS.

BUCKEYE BRIDGE, LLC

CANTON,  NC
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, AND STRUCTURE.

0037 2070000000-N 815  1 EA  250.00 250.00 345.00 345.00 300.00  300.00SUBDRN PIPE OUTLET

0038 2077000000-E 815  6 LF  15.00 90.00 30.00 180.00 12.00  72.006" OUTLET PIPE

0039 2209000000-E 838 2.3 CY  1500.00 3450.00 1150.00 2645.00 900.00  2070.00ENDWALLS

0040 2286000000-N 840  13 EA  2200.00 28600.00 1750.00 22750.00 2000.00  26000.00MASNRY DRAINAGE STRUCT

0041 2308000000-E 840  33 LF  500.00 16500.00 350.00 11550.00 275.00  9075.00MASNRY DRAINAGE STRUCT

0042 2364000000-N 840  1 EA  500.00 500.00 575.00 575.00 550.00  550.00FRAME W/2GRTS 840.16 STD

0043 2366000000-N 840  2 EA  500.00 1000.00 575.00 1150.00 480.00  960.00FRAME W/2GRTS 840.24 STD

0044 2367000000-N 840  3 EA  500.00 1500.00 575.00 1725.00 590.00  1770.00FRAME W/2GRTS 840.29 STD

0045 2374000000-N 840  1 EA  500.00 500.00 575.00 575.00 600.00  600.00FRAME-GRT-HD 840.03 **
(E)

0046 2374000000-N 840  2 EA  500.00 1000.00 575.00 1150.00 650.00  1300.00FRAME-GRT-HD 840.03 **
(F)

0047 2374000000-N 840  1 EA  500.00 500.00 575.00 575.00 650.00  650.00FRAME-GRT-HD 840.03 **
(G)

0048 2396000000-N 840  3 EA  500.00 1500.00 575.00 1725.00 390.00  1170.00FRAME W/COVER STD 840.54

0049 2451000000-N 852  1 EA  1750.00 1750.00 650.00 650.00 1840.00  1840.00CONC TRANS SECT FOR DROP INLET

0050 2535000000-E 846  15 LF  145.00 2175.00 50.00 750.00 152.00  2280.00**"X**" CONCRETE CURB
(8" X 12")

0051 2549000000-E 846  570 LF  35.00 19950.00 22.00 12540.00 36.75  20947.502'-6" CONC CURB & GUTTER

0052 2591000000-E 848  115 SY  75.00 8625.00 55.00 6325.00 78.75  9056.254" CONCRETE SIDEWALK

0053 2612000000-E 848  50 SY  150.00 7500.00 55.00 2750.00 16.00  800.006" CONCRETE DRIVEWAY

0054 2647000000-E 852  70 SY  150.00 10500.00 75.00 5250.00 158.00  11060.005" MONO CONC ISLANDS (SURF MTD)

0055 2845000000-N 858  1 EA  500.00 500.00 500.00 500.00 1000.00  1000.00ADJ METER OR VALVE BOXES

0056 3360000000-E 863  34 LF  5.00 170.00 5.00 170.00 5.25  178.50REMOVE EXISTING GUARDRAIL

0057 3420000000-E SP   50 LF  40.00 2000.00 40.00 2000.00 42.00  2100.00GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM  GUARDRAIL WITH PAINTED
LAPS

0058 3420000000-E SP   25 LF  45.00 1125.00 45.00 1125.00 48.00  1200.00GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM  GUARDRAIL WITH PAINTED
LAPS, SHOP CURVED

0059 3435000000-N SP   1 EA  3850.00 3850.00 3850.00 3850.00 4040.00  4040.00GENERIC GUARDRAIL ITEM (EA)
PAINTED GUARDRAIL ANCHOR UNITS, TYPE 350

0060 3435000000-N SP   1 EA  21400.00 21400.00 21400.00 21400.00 22500.00  22500.00GENERIC GUARDRAIL ITEM (EA)
PAINTED IMPACT ATTENUATOR UNIT, TYPE 350

0061 3435000000-N SP   5 EA  55.00 275.00 55.00 275.00 60.00  300.00GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL  ADDITIONAL GUARDRAIL POSTS

0062 3435000000-N SP   1 EA  1400.00 1400.00 1400.00 1400.00 1470.00  1470.00GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM  GUARDRAIL ANCHOR UNIT,
TYPE AT-1, PAINT-  ED LAPS

0063 3435000000-N SP   2 EA  3100.00 6200.00 3100.00 6200.00 3255.00  6510.00GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM  GUARDRAIL ANCHOR UNITS,
TYPE III, PAINT-   ED LAPS

0064 3575000000-E SP   28 LF  100.00 2800.00 175.00 4900.00 300.00  8400.00GENERIC FENCING ITEM (LF)
PAINTED PEDESTRIAN SAFETY RAIL

0065 3628000000-E 876  11 TON 50.00 550.00 60.00 660.00 65.00  715.00RIP RAP, CLASS I
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0066 3635000000-E 876  22 TON 50.00 1100.00 60.00 1320.00 60.00  1320.00RIP RAP, CLASS II

0067 3656000000-E 876  1,742 SY  4.00 6968.00 2.25 3919.50 3.50  6097.00GEOTEXTILE FOR DRAINGE

0068 4025000000-E 901  50 SF  13.00 650.00 20.00 1000.00 13.65  682.50CONTR FURN, TYPE ***SIGN
(D)

0069 4025000000-E 901  105 SF  12.50 1312.50 20.00 2100.00 13.25  1391.25CONTR FURN, TYPE ***SIGN
(E)

0070 4025000000-E 901  32 SF  12.00 384.00 20.00 640.00 12.75  408.00CONTR FURN, TYPE ***SIGN
(F)

0071 4072000000-E 903  455 LF  4.75 2161.25 7.00 3185.00 5.00  2275.00SUPPORT, 3-LB STL U-CHAN

0072 4096000000-N 904  4 EA  150.00 600.00 100.00 400.00 160.00  640.00SIGN ERECTION, TYPE D

0073 4102000000-N 904  18 EA  85.00 1530.00 75.00 1350.00 90.00  1620.00SIGN ERECTION, TYPE E

0074 4108000000-N 904  2 EA  95.00 190.00 100.00 200.00 100.00  200.00SIGN ERECTION, TYPE F

0075 4116100000-N 904  2 EA  150.00 300.00 100.00 200.00 175.00  350.00SIGN ERECT, RELOC ** GRD MTD
(E)

0076 4155000000-N 907  15 EA  13.00 195.00 1.00 15.00 14.00  210.00DISPOSE SIGN SYST U-CHAN

0077 4400000000-E 1110  802 SF  5.75 4611.50 6.00 4812.00 7.50  6015.00WORK ZONE SIGNS (STAT)

0078 4405000000-E 1110  352 SF  10.00 3520.00 8.50 2992.00 10.00  3520.00WORK ZONE SIGNS (PORT)

0079 4410000000-E 1110  52 SF  5.70 296.40 7.00 364.00 7.75  403.00WORK ZONE SIGNS (BARR)

0080 4415000000-N 1115  2 EA  2500.00 5000.00 1800.00 3600.00 2470.00  4940.00FLASHING ARROW BOARD

0081 4420000000-N 1120  4 EA  5000.00 20000.00 7500.00 30000.00 10185.00  40740.00PORTABLE CHANGE MSG SIGN

0082 4422000000-N 1120  60 DAY 100.00 6000.00 45.00 2700.00 29.40  1764.00PORT CHANGE MSG SIGN (SHORT TERM)

0083 4430000000-N 1130  40 EA  50.00 2000.00 42.00 1680.00 45.96  1838.40DRUMS

0084 4435000000-N 1135  40 EA  10.00 400.00 17.00 680.00 17.93  717.20CONES

0085 4445000000-E 1145  144 LF  18.60 2678.40 20.00 2880.00 24.15  3477.60BARRICADES (TYPE III)

0086 4455000000-N 1150  100 DAY 220.00 22000.00 150.00 15000.00 455.00  45500.00FLAGGER

0087 4480000000-N 1165  2 EA  5000.00 10000.00 10000.00 20000.00 35000.00  70000.00TMA

0088 4507000000-E 1170  75 LF  100.00 7500.00 60.00 4500.00 75.60  5670.00WATER FILLED BARRIER

0089 4510000000-N SP   40 HR  50.00 2000.00 65.00 2600.00 45.00  1800.00LAW ENFORCEMENT

0090 4516000000-N 1180  10 EA  10.00 100.00 30.00 300.00 31.38  313.80SKINNY DRUM

0091 4650000000-N 1251  101 EA  10.50 1060.50 10.50 1060.50 13.13  1326.13TEMP RAISED PVMT MRKS

0092 4695000000-E 1205  81 LF  3.50 283.50 3.50 283.50 12.60  1020.60THERMO PVT MKG LINES 8"90 MILS

0093 4710000000-E 1205  138 LF  12.75 1759.50 12.75 1759.50 16.80  2318.4024"WIDE THERMO 120 MILS

0094 4725000000-E 1205  16 EA  155.00 2480.00 155.00 2480.00 210.00  3360.00THERMO PVT SYMBOL 90MILS

0095 4770000000-E 1205  225 LF  3.65 821.25 3.65 821.25 8.40  1890.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0096 4810000000-E 1205  5,325 LF  0.48 2556.00 0.48 2556.00 1.05  5591.25PAINT PVMT MARKINGS 4"

0097 4820000000-E 1205  2,222 LF  0.62 1377.64 0.62 1377.64 2.10  4666.20PAINT PVMT MARKINGS 8"

0098 4835000000-E 1205  134 LF  5.50 737.00 5.50 737.00 5.25  703.50PAINT PVT MKG LINES 24"

0099 4840000000-N 1205  24 EA  57.50 1380.00 57.50 1380.00 73.50  1764.00PAINT PVT MKG CHARACTER

0100 4845000000-N 1205  30 EA  72.50 2175.00 72.50 2175.00 73.50  2205.00PAINT PVT MKG SYMBOL
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0101 4847000000-E 1205  3,121 LF  1.35 4213.35 1.35 4213.35 2.10  6554.10POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0102 4850000000-E 1205  938 LF  0.85 797.30 0.85 797.30 3.15  2954.70LINE REMOVAL 4" WIDE

0103 4870000000-E 1205  105 LF  4.75 498.75 4.75 498.75 5.25  551.25LINE REMOVAL 24" WIDE

0104 4875000000-N 1205  13 EA  85.00 1105.00 85.00 1105.00 78.75  1023.75REMOVAL OF SYMBL & CHARAC

0105 4900000000-N 1251  3 EA  14.50 43.50 14.50 43.50 210.00  630.00PERM RAISED PVMT MARKERS

0106 4905000000-N 1253  14 EA  125.00 1750.00 125.00 1750.00 210.00  2940.00SNOWPLB PVMT MRKER

0107 5325800000-E 1510  123 LF  186.00 22878.00 87.31 10739.13 90.30  11106.908" WATER LINE

0108 5326200000-E 1510  383 LF  176.00 67408.00 110.66 42382.78 114.45  43834.3512" WATER LINE

0109 5546000000-E 1515  2 EA  1567.00 3134.00 1624.37 3248.74 1680.00  3360.008" VALVE

0110 5558000000-E 1515  1 EA  2620.00 2620.00 4060.91 4060.91 4200.00  4200.0012" VALVE

0111 5648000000-N 1515  2 EA  990.00 1980.00 3553.30 7106.60 3675.00  7350.00RELOCATE WATER METER

0112 5691300000-E 1520  60 LF  279.00 16740.00 152.28 9136.80 157.50  9450.008" SANITARY GRAVITY SEWER

0113 5691900000-E 1520  128 LF  415.00 53120.00 456.85 58476.80 472.50  60480.0024" SANITARY GRAVITY SEWER

0114 5775000000-E 1525  5 EA  4076.00 20380.00 4060.91 20304.55 4200.00  21000.004' DIA UTILITY MANHOLE

0115 5781000000-E 1525  11 LF  197.00 2167.00 172.59 1898.49 178.50  1963.50UTILITY MANHOLE WALL, 4' DIA

0116 5801000000-E 1530  463 LF  15.50 7176.50 15.23 7051.49 15.75  7292.25ABANDON 8" UTILITY PIPE

0117 5804000000-E 1530  120 LF  31.00 3720.00 20.30 2436.00 21.00  2520.00ABANDON 12" UTILITY PIPE

0118 5813000000-E 1530  129 LF  29.80 3844.20 35.53 4583.37 36.75  4740.75ABANDON 24" UTILITY PIPE

0119 5828000000-N 1530  2 EA  878.00 1756.00 1015.23 2030.46 1050.00  2100.00REMOVE UTILITY MANHOLE

0120 5912000000-N SP  Lump Sum 126037.00 93228.43  96421.50GENERIC UTILITY ITEM (LS)
12" WATER LINE BRIDGE ATTACH- MENT

0121 6000000000-E 1605  1,285 LF  2.00 2570.00 2.00 2570.00 2.10  2698.50TEMPORARY SILT FENCE

0122 6006000000-E 1610  150 TON 40.00 6000.00 40.00 6000.00 40.00  6000.00EROS CONTRL STONE CL A

0123 6009000000-E 1610  25 TON 45.00 1125.00 40.00 1000.00 40.00  1000.00EROS CONTRL STONE CL B

0124 6012000000-E 1610  505 TON 40.00 20200.00 28.00 14140.00 40.00  20200.00SEDIMENT CONTROL STONE

0125 6015000000-E 1615 0.2 ACR 1150.00 230.00 1150.00 230.00 1207.50  241.50TEMPORARY MULCHING

0126 6018000000-E 1620  100 LB  2.00 200.00 2.00 200.00 2.10  210.00SEED FOR TEMP SEEDING

0127 6021000000-E 1620 0.5 TON 800.00 400.00 800.00 400.00 840.00  420.00FERT FOR TEMP SEEDING

0128 6024000000-E 1622  200 LF  10.00 2000.00 12.00 2400.00 14.00  2800.00TEMPORARY SLOPE DRAINS

0129 6029000000-E SP   200 LF  2.00 400.00 2.00 400.00 2.10  420.00SAFETY FENCE

0130 6030000000-E 1630  20 CY  10.00 200.00 15.00 300.00 40.00  800.00SILT EXCAVATION

0131 6036000000-E 1631  450 SY  1.80 810.00 1.80 810.00 1.89  850.50MATTING FOR EROS CONTROL

0132 6037000000-E SP   380 SY  5.00 1900.00 5.00 1900.00 5.25  1995.00COIR FIBER MAT

0133 6038000000-E SP   200 SY  5.00 1000.00 5.00 1000.00 5.25  1050.00PERM SOIL REINF MAT

0134 6042000000-E 1632  475 LF  6.00 2850.00 6.00 2850.00 6.30  2992.501/4" HARDWARE CLOTH

0135 6048000000-E SP   160 SY  20.00 3200.00 55.00 8800.00 40.00  6400.00FLOAT TURBIDITY CURTAIN

0136 6070000000-N 1639  18 EA  750.00 13500.00 475.00 8550.00 750.00  13500.00SPECIAL STILLING BASINS

0137 6071010000-E SP   30 LF  5.00 150.00 6.50 195.00 5.25  157.50WATTLE
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0138 6071020000-E SP   15 LB  10.00 150.00 8.00 120.00 10.50  157.50POLYACRYLAMIDE (PAM)

0139 6084000000-E 1660 0.2 ACR 2000.00 400.00 2000.00 400.00 2100.00  420.00SEEDING AND MULCHING

0140 6087000000-E 1660 0.1 ACR 250.00 25.00 250.00 25.00 262.50  26.25MOWING

0141 6090000000-E 1661  50 LB  2.00 100.00 2.00 100.00 2.10  105.00SEED FOR REPAIR SEEDING

0142 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 840.00  210.00FERT FOR REPAIR SEEDING

0143 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.10  105.00SEED FOR SUPP SEEDING

0144 6108000000-E 1665 0.25 TON 900.00 225.00 900.00 225.00 945.00  236.25FERTILIZER TOPDRESSING

0145 6114500000-N 1667  10 MHR 40.00 400.00 40.00 400.00 42.00  420.00SPECIALIZED HAND MOWING

0146 6117000000-N SP   15 EA  75.00 1125.00 75.00 1125.00 78.75  1181.25RESPONSE FOR EROS CONTROL

0147 6132000000-N SP   3 EA  750.00 2250.00 1475.00 4425.00 3642.65  10927.95GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0148 6132000000-N SP   45 EA  125.00 5625.00 75.00 3375.00 300.00  13500.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0149 6132000000-N SP   15 EA  125.00 1875.00 75.00 1125.00 500.00  7500.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0150 7060000000-E 1705  100 LF  3.75 375.00 3.75 375.00 3.94  394.00SIGNAL CABLE

0151 7120000000-E 1705  3 EA  1000.00 3000.00 1000.00 3000.00 105.00  315.00VEHICLE SIGNAL HD (12", 3 SECT)

0152 7144000000-E 1705  1 EA  1500.00 1500.00 1500.00 1500.00 1575.00  1575.00VEHICLE SIGNAL HD (12", 5 SECT)

0153 7252000000-E 1710  1,070 LF  3.75 4012.50 3.75 4012.50 3.94  4215.80MESSENGER CABLE (1/4")

0154 7264000000-E 1710  85 LF  5.00 425.00 5.00 425.00 5.25  446.25MESSENGER CABLE (3/8")

0155 7279000000-E 1715  230 LF  1.25 287.50 1.25 287.50 1.31  301.30TRACER WIRE

0156 7288000000-E 1715  15 LF  37.50 562.50 37.50 562.50 39.38  590.70PAVED TRENCH (***********)
(1, 2")

0157 7300000000-E 1715  210 LF  8.75 1837.50 8.75 1837.50 9.19  1929.90UNPAVED TRENCH (***********)
(1, 2")

0158 7300100000-E 1715  120 LF  2.50 300.00 2.50 300.00 2.63  315.60UNPAVED TRENCH TEMP LEADIN

0159 7301000000-E 1715  130 LF  18.75 2437.50 18.75 2437.50 19.69  2559.70DIRECT DRILL (***********)
(1, 2")

0160 7324000000-N 1716  9 EA  375.00 3375.00 375.00 3375.00 393.75  3543.75JUNCTION BOX (STANDARD SIZE)

0161 7360000000-N 1720  4 EA  1125.00 4500.00 1125.00 4500.00 1181.25  4725.00WOOD POLE

0162 7372000000-N 1721  4 EA  437.50 1750.00 437.50 1750.00 459.38  1837.52GUY ASSEMBLY

0163 7420000000-E 1722  4 EA  562.50 2250.00 562.50 2250.00 590.63  2362.522" RISER WITH WEATHERHEAD

0164 7432000000-E 1722  1 EA  562.50 562.50 562.50 562.50 590.63  590.632" RISER WITH TUBING

0165 7444000000-E 1725  885 LF  8.75 7743.75 8.75 7743.75 9.19  8133.15INDUCTIVE LOOP SAWCUT

0166 7456000000-E 1726  1,750 LF  2.50 4375.00 2.50 4375.00 2.65  4637.50LEAD-IN CABLE(********)
(14-2)

0167 7516000000-E 1730  1,200 LF  2.50 3000.00 2.50 3000.00 2.65  3180.00COMMUNICATIONS CABLE (** FIBER)
(12)

0168 7540000000-N 1731  1 EA  1500.00 1500.00 1500.00 1500.00 1575.00  1575.00SPLICE ENCLOSURE

0169 7552000000-N 1731  1 EA  1500.00 1500.00 1500.00 1500.00 1575.00  1575.00INTERCONNECT CENTER

0170 7648000000-N 1746  2 EA  250.00 500.00 250.00 500.00 262.50  525.00RELOCATE EXISTING SIGN
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0171 7980000000-N SP   2 EA  500.00 1000.00 500.00 1000.00 525.00  1050.00GENERIC SIGNAL ITEM (EA)
REMOVE 900 MHZ RADIO

0205 0000700000-N SP  Lump Sum 15000.00 75000.00  76500.00FIELD OFFICE

STRUCTURE ITEMS

0172 8017000000-N SP  Lump Sum 75000.00 200000.00  236000.00CM&R TEMP ACCESS ***********
(13+25.89 -L-)

0173 8035000000-N 402 Lump Sum 145000.00 500000.00  455000.00REMV EXIST STR **********
(13+25.89 -L-)

0174 8105540000-E 411 302.83 LF  1140.00 345226.20 1000.00 302830.00 918.00  277997.943'-6" DRILLD PIER IN SOIL

0175 8105640000-E 411  92 LF  1200.00 110400.00 1000.00 92000.00 1255.00  115460.003'-6" DRILLD PIER NO SOIL

0176 8111400000-E 411 243.67 LF  125.00 30458.75 225.00 54825.75 219.00  53363.73PERM STL CASING FOR 3'-6" PIER

0177 8112730000-N 450  1 EA  500.00 500.00 3000.00 3000.00 3500.00  3500.00PDA TESTING

0178 8113000000-N 411  1 EA  500.00 500.00 200.00 200.00 210.00  210.00SID INSPECTIONS

0179 8114000000-N 411  1 EA  1000.00 1000.00 200.00 200.00 210.00  210.00SPT TESTING

0180 8115000000-N 411  1 EA  2500.00 2500.00 1800.00 1800.00 1900.00  1900.00CSL TESTING

0181 8121000000-N 412 Lump Sum 12000.00 10000.00  39000.00UNCL STR EXCAV STA *****
(13+25.89 -L-)

0182 8156000000-E SP   11,017 SF  11.00 121187.00 11.00 121187.00 14.70  161949.90CONCRETE WEARING SURFACE

0183 8161000000-E 420  10,515 SF  0.65 6834.75 0.58 6098.70 0.65  6834.75GROOVING BRIDGE FLOORS

0184 8182000000-E 420 145.9 CY  950.00 138605.00 1200.00 175080.00 1200.00  175080.00CLASS A CONCRETE (BRIDGE)

0185 8210000000-N 422 Lump Sum 40000.00 23350.00  44000.00BRG APPR SLAB ***********
(13+25.89 -L-)

0186 8217000000-E 425  49,630 LB  0.80 39704.00 1.00 49630.00 0.93  46155.90REINF STEEL (BRIDGE)

0187 8238000000-E 425  9,586 LB  2.00 19172.00 2.00 19172.00 1.50  14379.00SPIRAL COL REINF STL BRG

0188 8364000000-E 450  640 LF  48.00 30720.00 46.50 29760.00 46.00  29440.00HP12X53 PILES

0189 8391000000-N 450  8 EA  125.00 1000.00 300.00 2400.00 100.00  800.00STEEL PILE POINTS

0190 8505000000-E 460 265.38 LF  125.00 33172.50 92.50 24547.65 158.00  41930.04VERT CONC BARRIER RAIL

0191 8517000000-E 460 250.38 LF  125.00 31297.50 115.50 28918.89 129.00  32299.021'-**"X*****"CONC PARAPET
(1'-4" X 2'-11 1/2")

0192 8517000000-E 460 250.38 LF  125.00 31297.50 121.50 30421.17 140.00  35053.201'-**"X*****"CONC PARAPET
(1'-4" X 3'-3 1/2")

0193 8608000000-E 876  365 TON 1.00 365.00 51.50 18797.50 44.00  16060.00RIP RAP II (2'-0")

0194 8622000000-E 876  405 SY  4.00 1620.00 4.20 1701.00 4.00  1620.00GEOTEXTILE FOR DRAINAGE

0195 8657000000-N 430 Lump Sum 10000.00 20000.00  17300.00ELASTOMERIC BEARINGS

0196 8727000000-N SP  Lump Sum 20000.00 20000.00  18500.00ELEC CONDUIT SYS SIGNAL ******
(13+25.89 -L-)

0197 8762000000-E 430  640 LF  145.00 92800.00 150.00 96000.00 123.00  78720.003'-0"X 1'-9"PRESTR SLABS

0198 8763000000-E 430  3,360 LF  180.00 604800.00 200.00 672000.00 173.00  581280.003'-0" X 2'-0"PRESTR SLABS

0199 8860000000-N SP  Lump Sum 7500.00 4850.00  5500.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0200 8860000000-N SP  Lump Sum 2500.00 1500.00  5000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT
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0201 8867000000-E SP  472.75 LF  150.00 70912.50 116.50 55075.38 140.00  66185.00GENERIC STRUCTURE ITEM (LF)
ANODIZED TWO BAR METAL RAIL

0202 8867000000-E SP  280.37 LF  8.00 2242.96 69.00 19345.53 68.25  19135.25GENERIC STRUCTURE ITEM (LF)
DUCT BANK - TYPE 6-WAY, 4"

0203 8892000000-E SP   4,870 SF  25.00 121750.00 9.00 43830.00 18.70  91069.00GENERIC STRUCTURE ITEM (SF)
ARCHITECTURAL CONCRETE SURFACE TREATMENT

0204 8897000000-N SP   8 EA  3000.00 24000.00 686.50 5492.00 1960.00  15680.00GENERIC STRUCTURE ITEM (EA)
REPLACEMENT OF POST-TENSIONINGTENDONS

 

    TOTAL 3501013.45 TOTAL 4103223.16 TOTAL  4225841.18CONTRACT TOTAL

 

    SUB-TOTAL 1326947.79 SUB-TOTAL 1469210.59 SUB-TOTAL  1539228.45ROADWAY ITEMS

    SUB-TOTAL 2174065.66 SUB-TOTAL 2634012.57 SUB-TOTAL  2686612.73STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225000.00 247200.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 55000.00 25000.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 70000.00 20000.00  REINF BRG APPR **********
(13+25.89 -L-)

0004 0036000000-E 225  100 CY  59.16 5916.00 25.00 2500.00  UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 125000.00 45000.00  GRADING

0006 0050000000-E 226  1 ACR 7500.00 7500.00 2500.00 2500.00  SUPP CLEARING & GRUBBING

0007 0134000000-E 240  45 CY  22.74 1023.30 25.00 1125.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  69.67 6967.00 60.00 6000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  250 SY  3.77 942.50 5.00 1250.00  GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   100 TON 200.00 20000.00 200.00 20000.00  GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0011 0318000000-E 300  145 TON 35.94 5211.30 45.00 6525.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  444 SY  2.71 1203.24 4.50 1998.00  FND CONDIT GEOTEXTILE

0013 0335500000-E 305  36 LF  106.11 3819.96 75.00 2700.00  30" DRAINAGE PIPE

0014 0335800000-E 305  40 LF  189.88 7595.20 155.00 6200.00  48" DRAINAGE PIPE

0015 0372000000-E 310  52 LF  113.59 5906.68 75.00 3900.00  18" RC PIPE CULV III

0016 0378000000-E 310  48 LF  88.36 4241.28 80.00 3840.00  24" RC PIPE CULV III

0017 0384000000-E 310  76 LF  106.11 8064.36 85.00 6460.00  30" RC PIPE CULV III

0018 0402000000-E 310  224 LF  189.88 42533.12 155.00 34720.00  48" RC PIPE CULV III

0019 0448300000-E 310  80 LF  99.85 7988.00 65.00 5200.00  18" RCP CULV CLASS IV

0020 0448400000-E 310  56 LF  150.11 8406.16 65.00 3640.00  24" RCP CULV CLASS IV

0021 0995000000-E 340  356 LF  33.14 11797.84 20.00 7120.00  PIPE REMOVAL

0022 1099500000-E 505  100 CY  52.44 5244.00 20.00 2000.00  SHALLOW UNDERCUT

0023 1099700000-E 505  190 TON 40.44 7683.60 40.00 7600.00  CLASS IV SUBGRD STABILIZATION

0024 1121000000-E 520  160 TON 66.83 10692.80 40.00 6400.00  AGGREGATE BASE COURSE

0025 1220000000-E 545  120 TON 44.72 5366.40 40.00 4800.00  INCIDENTAL STONE BASE

0026 1297000000-E 607  2,810 SY  5.25 14752.50 7.00 19670.00  MILL ASP PVMT *****" DTH
(1-1/2")

0027 1330000000-E 607  800 SY  12.90 10320.00 14.00 11200.00  INCIDENTAL MILLING

0028 1489000000-E 610  270 TON 180.00 48600.00 88.00 23760.00  ASP CONC BASE CRS B25.0B

0029 1498000000-E 610  240 TON 170.00 40800.00 88.00 21120.00  ASP CONC INTR CRS I19.0B

0030 1519000000-E 610  600 TON 141.00 84600.00 90.00 54000.00  ASP CONC SURF CRS S9.5B

0031 1575000000-E 620  60 TON 500.00 30000.00 450.00 27000.00  ASP FOR PLANT MIX

0032 1693000000-E 654  50 TON 125.00 6250.00 250.00 12500.00  ASPH PLT MIX PVMT REPAIR

0033 2022000000-E 815 33.6 CY  40.00 1344.00 20.00 672.00  SUBDRAIN EXCAVATION

0034 2026000000-E 815  150 SY  5.00 750.00 5.00 750.00  GEOTEXTILE FOR SUBSURF DRNS

0035 2036000000-E 815 25.2 CY  60.00 1512.00 49.00 1234.80  SUBDRAIN COARSE AGGREGATE

0036 2044000000-E 815  150 LF  15.00 2250.00 5.00 750.00  6" PERF SUBDRN PIPE
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0037 2070000000-N 815  1 EA  250.00 250.00 300.00 300.00  SUBDRN PIPE OUTLET

0038 2077000000-E 815  6 LF  25.00 150.00 12.00 72.00  6" OUTLET PIPE

0039 2209000000-E 838 2.3 CY  1436.46 3303.86 1800.00 4140.00  ENDWALLS

0040 2286000000-N 840  13 EA  2762.69 35914.97 1800.00 23400.00  MASNRY DRAINAGE STRUCT

0041 2308000000-E 840  33 LF  195.77 6460.41 400.00 13200.00  MASNRY DRAINAGE STRUCT

0042 2364000000-N 840  1 EA  943.22 943.22 675.00 675.00  FRAME W/2GRTS 840.16 STD

0043 2366000000-N 840  2 EA  892.99 1785.98 750.00 1500.00  FRAME W/2GRTS 840.24 STD

0044 2367000000-N 840  3 EA  879.70 2639.10 650.00 1950.00  FRAME W/2GRTS 840.29 STD

0045 2374000000-N 840  1 EA  1042.01 1042.01 700.00 700.00  FRAME-GRT-HD 840.03 **
(E)

0046 2374000000-N 840  2 EA  1042.01 2084.02 700.00 1400.00  FRAME-GRT-HD 840.03 **
(F)

0047 2374000000-N 840  1 EA  1042.01 1042.01 700.00 700.00  FRAME-GRT-HD 840.03 **
(G)

0048 2396000000-N 840  3 EA  809.12 2427.36 600.00 1800.00  FRAME W/COVER STD 840.54

0049 2451000000-N 852  1 EA  750.00 750.00 750.00 750.00  CONC TRANS SECT FOR DROP INLET

0050 2535000000-E 846  15 LF  20.00 300.00 20.00 300.00  **"X**" CONCRETE CURB
(8" X 12")

0051 2549000000-E 846  570 LF  18.00 10260.00 30.00 17100.00  2'-6" CONC CURB & GUTTER

0052 2591000000-E 848  115 SY  35.00 4025.00 45.00 5175.00  4" CONCRETE SIDEWALK

0053 2612000000-E 848  50 SY  50.00 2500.00 50.00 2500.00  6" CONCRETE DRIVEWAY

0054 2647000000-E 852  70 SY  60.00 4200.00 70.00 4900.00  5" MONO CONC ISLANDS (SURF MTD)

0055 2845000000-N 858  1 EA  1522.84 1522.84 2500.00 2500.00  ADJ METER OR VALVE BOXES

0056 3360000000-E 863  34 LF  5.00 170.00 5.00 170.00  REMOVE EXISTING GUARDRAIL

0057 3420000000-E SP   50 LF  40.00 2000.00 40.00 2000.00  GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM  GUARDRAIL WITH PAINTED
LAPS

0058 3420000000-E SP   25 LF  45.00 1125.00 45.00 1125.00  GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM  GUARDRAIL WITH PAINTED
LAPS, SHOP CURVED

0059 3435000000-N SP   1 EA  3850.00 3850.00 3850.00 3850.00  GENERIC GUARDRAIL ITEM (EA)
PAINTED GUARDRAIL ANCHOR UNITS, TYPE 350

0060 3435000000-N SP   1 EA  21400.00 21400.00 21400.00 21400.00  GENERIC GUARDRAIL ITEM (EA)
PAINTED IMPACT ATTENUATOR UNIT, TYPE 350

0061 3435000000-N SP   5 EA  55.00 275.00 55.00 275.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL  ADDITIONAL GUARDRAIL POSTS

0062 3435000000-N SP   1 EA  1400.00 1400.00 1400.00 1400.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM  GUARDRAIL ANCHOR UNIT,
TYPE AT-1, PAINT-  ED LAPS

0063 3435000000-N SP   2 EA  3100.00 6200.00 3100.00 6200.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM  GUARDRAIL ANCHOR UNITS,
TYPE III, PAINT-   ED LAPS

0064 3575000000-E SP   28 LF  275.00 7700.00 225.00 6300.00  GENERIC FENCING ITEM (LF)
PAINTED PEDESTRIAN SAFETY RAIL

0065 3628000000-E 876  11 TON 61.68 678.48 60.00 660.00  RIP RAP, CLASS I
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0066 3635000000-E 876  22 TON 61.55 1354.10 60.00 1320.00  RIP RAP, CLASS II

0067 3656000000-E 876  1,742 SY  3.68 6410.56 4.50 7839.00  GEOTEXTILE FOR DRAINGE

0068 4025000000-E 901  50 SF  13.00 650.00 13.00 650.00  CONTR FURN, TYPE ***SIGN
(D)

0069 4025000000-E 901  105 SF  12.50 1312.50 12.50 1312.50  CONTR FURN, TYPE ***SIGN
(E)

0070 4025000000-E 901  32 SF  12.00 384.00 12.00 384.00  CONTR FURN, TYPE ***SIGN
(F)

0071 4072000000-E 903  455 LF  4.75 2161.25 4.75 2161.25  SUPPORT, 3-LB STL U-CHAN

0072 4096000000-N 904  4 EA  150.00 600.00 150.00 600.00  SIGN ERECTION, TYPE D

0073 4102000000-N 904  18 EA  85.00 1530.00 85.00 1530.00  SIGN ERECTION, TYPE E

0074 4108000000-N 904  2 EA  95.00 190.00 95.00 190.00  SIGN ERECTION, TYPE F

0075 4116100000-N 904  2 EA  400.00 800.00 90.00 180.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0076 4155000000-N 907  15 EA  13.00 195.00 13.00 195.00  DISPOSE SIGN SYST U-CHAN

0077 4400000000-E 1110  802 SF  7.10 5694.20 5.70 4571.40  WORK ZONE SIGNS (STAT)

0078 4405000000-E 1110  352 SF  12.13 4269.76 7.65 2692.80  WORK ZONE SIGNS (PORT)

0079 4410000000-E 1110  52 SF  7.25 377.00 5.70 296.40  WORK ZONE SIGNS (BARR)

0080 4415000000-N 1115  2 EA  3151.74 6303.48 2500.00 5000.00  FLASHING ARROW BOARD

0081 4420000000-N 1120  4 EA  13292.11 53168.44 7500.00 30000.00  PORTABLE CHANGE MSG SIGN

0082 4422000000-N 1120  60 DAY 38.37 2302.20 150.00 9000.00  PORT CHANGE MSG SIGN (SHORT TERM)

0083 4430000000-N 1130  40 EA  56.18 2247.20 50.00 2000.00  DRUMS

0084 4435000000-N 1135  40 EA  21.93 877.20 45.00 1800.00  CONES

0085 4445000000-E 1145  144 LF  23.00 3312.00 18.60 2678.40  BARRICADES (TYPE III)

0086 4455000000-N 1150  100 DAY 188.47 18847.00 200.00 20000.00  FLAGGER

0087 4480000000-N 1165  2 EA  13018.05 26036.10 8500.00 17000.00  TMA

0088 4507000000-E 1170  75 LF  125.33 9399.75 60.00 4500.00  WATER FILLED BARRIER

0089 4510000000-N SP   40 HR  55.00 2200.00 35.00 1400.00  LAW ENFORCEMENT

0090 4516000000-N 1180  10 EA  38.37 383.70 45.00 450.00  SKINNY DRUM

0091 4650000000-N 1251  101 EA  12.00 1212.00 10.50 1060.50  TEMP RAISED PVMT MRKS

0092 4695000000-E 1205  81 LF  12.00 972.00 3.50 283.50  THERMO PVT MKG LINES 8"90 MILS

0093 4710000000-E 1205  138 LF  16.00 2208.00 12.75 1759.50  24"WIDE THERMO 120 MILS

0094 4725000000-E 1205  16 EA  200.00 3200.00 155.00 2480.00  THERMO PVT SYMBOL 90MILS

0095 4770000000-E 1205  225 LF  8.00 1800.00 3.65 821.25  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0096 4810000000-E 1205  5,325 LF  1.00 5325.00 0.48 2556.00  PAINT PVMT MARKINGS 4"

0097 4820000000-E 1205  2,222 LF  2.00 4444.00 0.62 1377.64  PAINT PVMT MARKINGS 8"

0098 4835000000-E 1205  134 LF  5.00 670.00 5.50 737.00  PAINT PVT MKG LINES 24"

0099 4840000000-N 1205  24 EA  70.00 1680.00 57.50 1380.00  PAINT PVT MKG CHARACTER

0100 4845000000-N 1205  30 EA  70.00 2100.00 72.50 2175.00  PAINT PVT MKG SYMBOL
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0101 4847000000-E 1205  3,121 LF  2.00 6242.00 1.35 4213.35  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0102 4850000000-E 1205  938 LF  3.00 2814.00 0.85 797.30  LINE REMOVAL 4" WIDE

0103 4870000000-E 1205  105 LF  5.00 525.00 4.75 498.75  LINE REMOVAL 24" WIDE

0104 4875000000-N 1205  13 EA  75.00 975.00 85.00 1105.00  REMOVAL OF SYMBL & CHARAC

0105 4900000000-N 1251  3 EA  200.00 600.00 14.50 43.50  PERM RAISED PVMT MARKERS

0106 4905000000-N 1253  14 EA  200.00 2800.00 125.00 1750.00  SNOWPLB PVMT MRKER

0107 5325800000-E 1510  123 LF  87.31 10739.13 86.00 10578.00  8" WATER LINE

0108 5326200000-E 1510  383 LF  110.66 42382.78 109.00 41747.00  12" WATER LINE

0109 5546000000-E 1515  2 EA  1624.37 3248.74 1600.00 3200.00  8" VALVE

0110 5558000000-E 1515  1 EA  4060.91 4060.91 4000.00 4000.00  12" VALVE

0111 5648000000-N 1515  2 EA  3553.30 7106.60 3500.00 7000.00  RELOCATE WATER METER

0112 5691300000-E 1520  60 LF  152.28 9136.80 150.00 9000.00  8" SANITARY GRAVITY SEWER

0113 5691900000-E 1520  128 LF  456.85 58476.80 450.00 57600.00  24" SANITARY GRAVITY SEWER

0114 5775000000-E 1525  5 EA  4060.91 20304.55 4000.00 20000.00  4' DIA UTILITY MANHOLE

0115 5781000000-E 1525  11 LF  172.59 1898.49 170.00 1870.00  UTILITY MANHOLE WALL, 4' DIA

0116 5801000000-E 1530  463 LF  15.23 7051.49 15.00 6945.00  ABANDON 8" UTILITY PIPE

0117 5804000000-E 1530  120 LF  20.30 2436.00 20.00 2400.00  ABANDON 12" UTILITY PIPE

0118 5813000000-E 1530  129 LF  35.53 4583.37 35.00 4515.00  ABANDON 24" UTILITY PIPE

0119 5828000000-N 1530  2 EA  1015.23 2030.46 1000.00 2000.00  REMOVE UTILITY MANHOLE

0120 5912000000-N SP  Lump Sum 108456.85 91830.00  GENERIC UTILITY ITEM (LS)
12" WATER LINE BRIDGE ATTACH- MENT

0121 6000000000-E 1605  1,285 LF  1.50 1927.50 2.00 2570.00  TEMPORARY SILT FENCE

0122 6006000000-E 1610  150 TON 53.66 8049.00 40.00 6000.00  EROS CONTRL STONE CL A

0123 6009000000-E 1610  25 TON 54.34 1358.50 40.00 1000.00  EROS CONTRL STONE CL B

0124 6012000000-E 1610  505 TON 54.38 27461.90 42.00 21210.00  SEDIMENT CONTROL STONE

0125 6015000000-E 1615 0.2 ACR 4000.00 800.00 1150.00 230.00  TEMPORARY MULCHING

0126 6018000000-E 1620  100 LB  10.00 1000.00 2.00 200.00  SEED FOR TEMP SEEDING

0127 6021000000-E 1620 0.5 TON 2000.00 1000.00 800.00 400.00  FERT FOR TEMP SEEDING

0128 6024000000-E 1622  200 LF  24.93 4986.00 12.00 2400.00  TEMPORARY SLOPE DRAINS

0129 6029000000-E SP   200 LF  1.50 300.00 2.00 400.00  SAFETY FENCE

0130 6030000000-E 1630  20 CY  13.97 279.40 10.00 200.00  SILT EXCAVATION

0131 6036000000-E 1631  450 SY  2.50 1125.00 1.80 810.00  MATTING FOR EROS CONTROL

0132 6037000000-E SP   380 SY  4.00 1520.00 5.00 1900.00  COIR FIBER MAT

0133 6038000000-E SP   200 SY  4.00 800.00 5.00 1000.00  PERM SOIL REINF MAT

0134 6042000000-E 1632  475 LF  6.00 2850.00 6.00 2850.00  1/4" HARDWARE CLOTH

0135 6048000000-E SP   160 SY  67.06 10729.60 15.00 2400.00  FLOAT TURBIDITY CURTAIN

0136 6070000000-N 1639  18 EA  389.71 7014.78 1200.00 21600.00  SPECIAL STILLING BASINS

0137 6071010000-E SP   30 LF  10.00 300.00 5.00 150.00  WATTLE
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0138 6071020000-E SP   15 LB  15.00 225.00 10.00 150.00  POLYACRYLAMIDE (PAM)

0139 6084000000-E 1660 0.2 ACR 6000.00 1200.00 2000.00 400.00  SEEDING AND MULCHING

0140 6087000000-E 1660 0.1 ACR 4000.00 400.00 250.00 25.00  MOWING

0141 6090000000-E 1661  50 LB  15.00 750.00 2.00 100.00  SEED FOR REPAIR SEEDING

0142 6093000000-E 1661 0.25 TON 3000.00 750.00 800.00 200.00  FERT FOR REPAIR SEEDING

0143 6096000000-E 1662  50 LB  8.00 400.00 2.00 100.00  SEED FOR SUPP SEEDING

0144 6108000000-E 1665 0.25 TON 2500.00 625.00 900.00 225.00  FERTILIZER TOPDRESSING

0145 6114500000-N 1667  10 MHR 50.00 500.00 40.00 400.00  SPECIALIZED HAND MOWING

0146 6117000000-N SP   15 EA  500.00 7500.00 75.00 1125.00  RESPONSE FOR EROS CONTROL

0147 6132000000-N SP   3 EA  2842.81 8528.43 32.00 96.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0148 6132000000-N SP   45 EA  137.73 6197.85 125.00 5625.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0149 6132000000-N SP   15 EA  514.57 7718.55 150.00 2250.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0150 7060000000-E 1705  100 LF  0.02 2.00 3.75 375.00  SIGNAL CABLE

0151 7120000000-E 1705  3 EA  1175.90 3527.70 1000.00 3000.00  VEHICLE SIGNAL HD (12", 3 SECT)

0152 7144000000-E 1705  1 EA  1432.08 1432.08 1500.00 1500.00  VEHICLE SIGNAL HD (12", 5 SECT)

0153 7252000000-E 1710  1,070 LF  2.89 3092.30 3.75 4012.50  MESSENGER CABLE (1/4")

0154 7264000000-E 1710  85 LF  6.16 523.60 5.00 425.00  MESSENGER CABLE (3/8")

0155 7279000000-E 1715  230 LF  0.77 177.10 1.25 287.50  TRACER WIRE

0156 7288000000-E 1715  15 LF  32.59 488.85 37.50 562.50  PAVED TRENCH (***********)
(1, 2")

0157 7300000000-E 1715  210 LF  6.21 1304.10 8.75 1837.50  UNPAVED TRENCH (***********)
(1, 2")

0158 7300100000-E 1715  120 LF  6.24 748.80 2.50 300.00  UNPAVED TRENCH TEMP LEADIN

0159 7301000000-E 1715  130 LF  21.93 2850.90 18.75 2437.50  DIRECT DRILL (***********)
(1, 2")

0160 7324000000-N 1716  9 EA  255.15 2296.35 375.00 3375.00  JUNCTION BOX (STANDARD SIZE)

0161 7360000000-N 1720  4 EA  1477.31 5909.24 1125.00 4500.00  WOOD POLE

0162 7372000000-N 1721  4 EA  609.08 2436.32 437.50 1750.00  GUY ASSEMBLY

0163 7420000000-E 1722  4 EA  620.24 2480.96 562.50 2250.00  2" RISER WITH WEATHERHEAD

0164 7432000000-E 1722  1 EA  554.26 554.26 562.50 562.50  2" RISER WITH TUBING

0165 7444000000-E 1725  885 LF  6.52 5770.20 8.75 7743.75  INDUCTIVE LOOP SAWCUT

0166 7456000000-E 1726  1,750 LF  1.66 2905.00 2.50 4375.00  LEAD-IN CABLE(********)
(14-2)

0167 7516000000-E 1730  1,200 LF  2.40 2880.00 2.50 3000.00  COMMUNICATIONS CABLE (** FIBER)
(12)

0168 7540000000-N 1731  1 EA  1672.72 1672.72 1500.00 1500.00  SPLICE ENCLOSURE

0169 7552000000-N 1731  1 EA  1716.59 1716.59 1500.00 1500.00  INTERCONNECT CENTER

0170 7648000000-N 1746  2 EA  228.07 456.14 250.00 500.00  RELOCATE EXISTING SIGN
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0171 7980000000-N SP   2 EA  190.60 381.20 500.00 1000.00  GENERIC SIGNAL ITEM (EA)
REMOVE 900 MHZ RADIO

0205 0000700000-N SP  Lump Sum 45656.58 75000.00  FIELD OFFICE

STRUCTURE ITEMS

0172 8017000000-N SP  Lump Sum 225000.00 420000.00  CM&R TEMP ACCESS ***********
(13+25.89 -L-)

0173 8035000000-N 402 Lump Sum 490000.00 790000.00  REMV EXIST STR **********
(13+25.89 -L-)

0174 8105540000-E 411 302.83 LF  665.00 201381.95 1200.00 363396.00  3'-6" DRILLD PIER IN SOIL

0175 8105640000-E 411  92 LF  3830.00 352360.00 1200.00 110400.00  3'-6" DRILLD PIER NO SOIL

0176 8111400000-E 411 243.67 LF  50.00 12183.50 175.00 42642.25  PERM STL CASING FOR 3'-6" PIER

0177 8112730000-N 450  1 EA  2500.00 2500.00 1500.00 1500.00  PDA TESTING

0178 8113000000-N 411  1 EA  1000.00 1000.00 500.00 500.00  SID INSPECTIONS

0179 8114000000-N 411  1 EA  1000.00 1000.00 1000.00 1000.00  SPT TESTING

0180 8115000000-N 411  1 EA  2500.00 2500.00 2450.00 2450.00  CSL TESTING

0181 8121000000-N 412 Lump Sum 18000.00 65000.00  UNCL STR EXCAV STA *****
(13+25.89 -L-)

0182 8156000000-E SP   11,017 SF  10.17 112042.89 13.00 143221.00  CONCRETE WEARING SURFACE

0183 8161000000-E 420  10,515 SF  0.66 6939.90 0.52 5467.80  GROOVING BRIDGE FLOORS

0184 8182000000-E 420 145.9 CY  925.00 134957.50 950.00 138605.00  CLASS A CONCRETE (BRIDGE)

0185 8210000000-N 422 Lump Sum 50000.00 30000.00  BRG APPR SLAB ***********
(13+25.89 -L-)

0186 8217000000-E 425  49,630 LB  1.07 53104.10 2.00 99260.00  REINF STEEL (BRIDGE)

0187 8238000000-E 425  9,586 LB  1.86 17829.96 3.00 28758.00  SPIRAL COL REINF STL BRG

0188 8364000000-E 450  640 LF  53.87 34476.80 45.00 28800.00  HP12X53 PILES

0189 8391000000-N 450  8 EA  119.63 957.04 250.00 2000.00  STEEL PILE POINTS

0190 8505000000-E 460 265.38 LF  321.18 85234.75 200.00 53076.00  VERT CONC BARRIER RAIL

0191 8517000000-E 460 250.38 LF  284.71 71285.69 350.00 87633.00  1'-**"X*****"CONC PARAPET
(1'-4" X 2'-11 1/2")

0192 8517000000-E 460 250.38 LF  301.36 75454.52 350.00 87633.00  1'-**"X*****"CONC PARAPET
(1'-4" X 3'-3 1/2")

0193 8608000000-E 876  365 TON 69.21 25261.65 25.00 9125.00  RIP RAP II (2'-0")

0194 8622000000-E 876  405 SY  4.02 1628.10 6.00 2430.00  GEOTEXTILE FOR DRAINAGE

0195 8657000000-N 430 Lump Sum 16005.18 12000.00  ELASTOMERIC BEARINGS

0196 8727000000-N SP  Lump Sum 22913.23 20000.00  ELEC CONDUIT SYS SIGNAL ******
(13+25.89 -L-)

0197 8762000000-E 430  640 LF  145.84 93337.60 210.00 134400.00  3'-0"X 1'-9"PRESTR SLABS

0198 8763000000-E 430  3,360 LF  183.39 616190.40 175.00 588000.00  3'-0" X 2'-0"PRESTR SLABS

0199 8860000000-N SP  Lump Sum 4848.48 5500.00  GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0200 8860000000-N SP  Lump Sum 4492.86 3000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT



BRIDGE #22 OVER LITTLE TENNESSEE RIVER ON US-441 BUS.

UNITED INFRASTRUCTURE GROUP
INC

GREAT FALLS,  SC

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC  

NOV 10, 2016 09:13 AM MACON 2:00 PM 14 /  14 008

42271.3.2 OCT 18 2016 C203667

TIP NO 0.127 MIB-5125

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, AND STRUCTURE.

0201 8867000000-E SP  472.75 LF  131.00 61930.25 130.00 61457.50  GENERIC STRUCTURE ITEM (LF)
ANODIZED TWO BAR METAL RAIL

0202 8867000000-E SP  280.37 LF  199.76 56006.71 70.00 19625.90  GENERIC STRUCTURE ITEM (LF)
DUCT BANK - TYPE 6-WAY, 4"

0203 8892000000-E SP   4,870 SF  8.84 43050.80 18.00 87660.00  GENERIC STRUCTURE ITEM (SF)
ARCHITECTURAL CONCRETE SURFACE TREATMENT

0204 8897000000-N SP   8 EA  4000.00 32000.00 10000.00 80000.00  GENERIC STRUCTURE ITEM (EA)
REPLACEMENT OF POST-TENSIONINGTENDONS

 

    TOTAL 4612599.27 TOTAL 4898601.04  CONTRACT TOTAL

 

    SUB-TOTAL 1686725.41 SUB-TOTAL 1374060.59  ROADWAY ITEMS

    SUB-TOTAL 2925873.86 SUB-TOTAL 3524540.45  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3501013.45   BUCKEYE BRIDGE, LLC

     2  4103223.16   DANE CONSTRUCTION, INC.

     3  4225841.18   SIMPSON CONSTRUCTION CO., INC.

     4  4612599.27   UNITED INFRASTRUCTURE GROUP INC

     5  4898601.04   NHM CONSTRUCTORS, LLC



REPLACEMENT OF SIX BRIDGES IN HALIFAX COUNTY AND ONE BRIDGE IN NASH COUNTY.

S T WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY SANFORD CONTRACTORS INC

GOLDSBORO,  NC LEMON SPRINGS,  NC

NOV 10, 2016 09:13 AM HALIFAX, NASH 2:00 PM 1 /  7 009

45615.3.1,  45620.3.1 OCT 18 2016 C203924

TIP NO 0.631 MIB-5660, B-5665

FED AID NO BRZ-1100(036), STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 255000.00 260000.00  280276.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2400000.00 2252563.89  2909579.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0003 0000915000-N SP   14 EA  3500.00 49000.00 4000.00 56000.00 4000.00  56000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0004 0000915000-N SP   2 EA   13816.33 27632.66 25992.00  51984.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410014

0005 0000915000-N SP   1 EA   13154.00 13154.00 27699.00  27699.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410014

0006 0000930000-E SP   50 LF   229.05 11452.50 352.00  17600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410014

0007 0000930000-E SP   50 LF   229.05 11452.50 318.00  15900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410014

0008 0000930000-E SP   50 LF   590.84 29542.00 400.00  20000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE RIOR BENT #1
STRUCTURE #410014

0009 0000930000-E SP   80 LF   1462.79 117023.20 1676.00  134080.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410014

0010 0000900000-N SP  Lump Sum 265000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410014

0011 0000915000-N SP   2 EA   13816.33 27632.66 25992.00  51984.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410015

0012 0000915000-N SP   1 EA   13154.00 13154.00 27646.00  27646.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410015

0013 0000930000-E SP   30 LF   373.45 11203.50 337.00  10110.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410015

0014 0000930000-E SP   30 LF   373.45 11203.50 337.00  10110.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410015

0015 0000930000-E SP   30 LF   750.50 22515.00 385.00  11550.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #410015

0016 0000930000-E SP   70 LF   1462.54 102377.80 1711.00  119770.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410015

0017 0000900000-N SP  Lump Sum 255000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410015

0018 0000915000-N SP   2 EA   14566.33 29132.66  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410065

0019 0000915000-N SP   2 EA   13746.50 27493.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410065

0020 0000930000-E SP   60 LF   217.67 13060.20  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410065

0021 0000930000-E SP   60 LF   217.67 13060.20  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410065



REPLACEMENT OF SIX BRIDGES IN HALIFAX COUNTY AND ONE BRIDGE IN NASH COUNTY.

S T WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY SANFORD CONTRACTORS INC

GOLDSBORO,  NC LEMON SPRINGS,  NC

NOV 10, 2016 09:13 AM HALIFAX, NASH 2:00 PM 2 /  7 009

45615.3.1,  45620.3.1 OCT 18 2016 C203924

TIP NO 0.631 MIB-5660, B-5665

FED AID NO BRZ-1100(036), STATE FUNDED

EXPRESS DESIGN BUILD.

0022 0000930000-E SP   70 LF   488.31 34181.70  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #410065

0023 0000930000-E SP   70 LF   490.03 34302.10  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #410065

0024 0000930000-E SP   130 LF   1732.59 225236.70  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410065

0025 0000900000-N SP  Lump Sum 475000.00   391558.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410065

0026 0000915000-N SP   2 EA   13816.33 27632.66  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410066

0027 0000915000-N SP   1 EA   13154.00 13154.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410066

0028 0000930000-E SP   60 LF   210.38 12622.80  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410066

0029 0000930000-E SP   60 LF   210.38 12622.80  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410066

0030 0000930000-E SP   75 LF   467.53 35064.75  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #410066

0031 0000930000-E SP   60 LF   1856.80 111408.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410066

0032 0000900000-N SP  Lump Sum 265000.00   199755.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410066

0033 0000915000-N SP   2 EA   14566.33 29132.66 25992.00  51984.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630126

0034 0000915000-N SP   1 EA   13904.00 13904.00 30548.00  30548.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630126

0035 0000930000-E SP   15 LF   598.67 8980.05 195.00  2925.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630126

0036 0000930000-E SP   20 LF   478.25 9565.00 195.00  3900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630126

0037 0000930000-E SP   30 LF   3912.21 117366.30 3201.00  96030.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #630126

0038 0000930000-E SP   95 LF   1721.45 163537.75 1817.00  172615.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #630126

0039 0000900000-N SP  Lump Sum 400000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630126

0040 0000915000-N SP   2 EA   14254.88 28509.76 25818.00  51636.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410134

0041 0000915000-N SP   2 EA   13889.00 27778.00 21165.00  42330.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410134



REPLACEMENT OF SIX BRIDGES IN HALIFAX COUNTY AND ONE BRIDGE IN NASH COUNTY.

S T WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY SANFORD CONTRACTORS INC

GOLDSBORO,  NC LEMON SPRINGS,  NC

NOV 10, 2016 09:13 AM HALIFAX, NASH 2:00 PM 3 /  7 009

45615.3.1,  45620.3.1 OCT 18 2016 C203924

TIP NO 0.631 MIB-5660, B-5665

FED AID NO BRZ-1100(036), STATE FUNDED

EXPRESS DESIGN BUILD.

0042 0000930000-E SP   30 LF   320.83 9624.90 139.00  4170.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410134

0043 0000930000-E SP   35 LF   291.36 10197.60 139.00  4865.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410134

0044 0000930000-E SP   35 LF   668.29 23390.15 289.00  10115.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #410134

0045 0000930000-E SP   35 LF   673.43 23570.05 337.00  11795.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #410134

0046 0000930000-E SP   125 LF   1400.92 175115.00 1532.00  191500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410134

0047 0000900000-N SP  Lump Sum 385000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410134

0048 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410138

0049 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410138

0050 0000930000-E SP   12 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410138

0051 0000930000-E SP   25 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410138

0052 0000930000-E SP   40 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #410138

0053 0000930000-E SP   40 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #410138

0054 0000930000-E SP   160 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410138

0055 0000900000-N SP  Lump Sum 430000.00 1094000.00  550697.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410138

 

    TOTAL 5179000.00 TOTAL 5290550.00 TOTAL  5560711.00CONTRACT TOTAL

 

    SUB-TOTAL 5179000.00 SUB-TOTAL 5290550.00 SUB-TOTAL  5560711.00ROADWAY ITEMS



REPLACEMENT OF SIX BRIDGES IN HALIFAX COUNTY AND ONE BRIDGE IN NASH COUNTY.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

NOV 10, 2016 09:13 AM HALIFAX, NASH 2:00 PM 4 /  7 009

45615.3.1,  45620.3.1 OCT 18 2016 C203924

TIP NO 0.631 MIB-5660, B-5665

FED AID NO BRZ-1100(036), STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 281750.00 296000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 2846375.00 2096646.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0003 0000915000-N SP   14 EA  3245.00 45430.00 3500.00 49000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0004 0000915000-N SP   2 EA  18250.00 36500.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410014

0005 0000915000-N SP   1 EA  17100.00 17100.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410014

0006 0000930000-E SP   50 LF  275.00 13750.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410014

0007 0000930000-E SP   50 LF  275.00 13750.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410014

0008 0000930000-E SP   50 LF  575.00 28750.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE RIOR BENT #1
STRUCTURE #410014

0009 0000930000-E SP   80 LF  1860.00 148800.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410014

0010 0000900000-N SP  Lump Sum  355000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410014

0011 0000915000-N SP   2 EA  18250.00 36500.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410015

0012 0000915000-N SP   1 EA  1.00 1.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410015

0013 0000930000-E SP   30 LF  300.00 9000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410015

0014 0000930000-E SP   30 LF  300.00 9000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410015

0015 0000930000-E SP   30 LF  1.00 30.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #410015

0016 0000930000-E SP   70 LF  2160.00 151200.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410015

0017 0000900000-N SP  Lump Sum  315000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410015

0018 0000915000-N SP   2 EA  18250.00 36500.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410065

0019 0000915000-N SP   2 EA  17100.00 34200.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410065

0020 0000930000-E SP   60 LF  290.00 17400.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410065

0021 0000930000-E SP   60 LF  290.00 17400.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410065



REPLACEMENT OF SIX BRIDGES IN HALIFAX COUNTY AND ONE BRIDGE IN NASH COUNTY.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

NOV 10, 2016 09:13 AM HALIFAX, NASH 2:00 PM 5 /  7 009

45615.3.1,  45620.3.1 OCT 18 2016 C203924

TIP NO 0.631 MIB-5660, B-5665

FED AID NO BRZ-1100(036), STATE FUNDED

EXPRESS DESIGN BUILD.

0022 0000930000-E SP   70 LF  550.00 38500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #410065

0023 0000930000-E SP   70 LF  550.00 38500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #410065

0024 0000930000-E SP   130 LF  2046.50 266045.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410065

0025 0000900000-N SP  Lump Sum  607000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410065

0026 0000915000-N SP   2 EA  18250.00 36500.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410066

0027 0000915000-N SP   1 EA  1.00 1.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410066

0028 0000930000-E SP   60 LF  270.00 16200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410066

0029 0000930000-E SP   60 LF  270.00 16200.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410066

0030 0000930000-E SP   75 LF  1.00 75.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #410066

0031 0000930000-E SP   60 LF  2894.00 173640.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410066

0032 0000900000-N SP  Lump Sum  380000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410066

0033 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630126

0034 0000915000-N SP   1 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630126

0035 0000930000-E SP   15 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630126

0036 0000930000-E SP   20 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630126

0037 0000930000-E SP   30 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #630126

0038 0000930000-E SP   95 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #630126

0039 0000900000-N SP  Lump Sum 331980.00 530000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630126

0040 0000915000-N SP   2 EA  17890.00 35780.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410134

0041 0000915000-N SP   2 EA  17150.00 34300.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410134



REPLACEMENT OF SIX BRIDGES IN HALIFAX COUNTY AND ONE BRIDGE IN NASH COUNTY.

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC  

NOV 10, 2016 09:13 AM HALIFAX, NASH 2:00 PM 6 /  7 009

45615.3.1,  45620.3.1 OCT 18 2016 C203924

TIP NO 0.631 MIB-5660, B-5665

FED AID NO BRZ-1100(036), STATE FUNDED

EXPRESS DESIGN BUILD.

0042 0000930000-E SP   30 LF  230.00 6900.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410134

0043 0000930000-E SP   35 LF  220.00 7700.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410134

0044 0000930000-E SP   35 LF  600.00 21000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #410134

0045 0000930000-E SP   35 LF  600.00 21000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #410134

0046 0000930000-E SP   125 LF  1830.00 228750.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410134

0047 0000900000-N SP  Lump Sum  480000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410134

0048 0000915000-N SP   2 EA  17890.00 35780.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410138

0049 0000915000-N SP   2 EA  18150.00 36300.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410138

0050 0000930000-E SP   12 LF  335.00 4020.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410138

0051 0000930000-E SP   25 LF  260.00 6500.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410138

0052 0000930000-E SP   40 LF  2900.00 116000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #410138

0053 0000930000-E SP   40 LF  2900.00 116000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #410138

0054 0000930000-E SP   160 LF  1905.00 304800.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410138

0055 0000900000-N SP  Lump Sum  830000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410138

 

    TOTAL 5635907.00 TOTAL 5938646.00  CONTRACT TOTAL

 

    SUB-TOTAL 5635907.00 SUB-TOTAL 5938646.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5179000.00   S T WOOTEN CORPORATION

     2  5290550.00   T. A. LOVING COMPANY

     3  5560711.00   SANFORD CONTRACTORS INC



REPLACEMENT OF SIX BRIDGES IN HALIFAX COUNTY AND ONE BRIDGE IN NASH COUNTY.

   

NOV 10, 2016 09:13 AM HALIFAX, NASH 2:00 PM 7 /  7 009

45615.3.1,  45620.3.1 OCT 18 2016 C203924

TIP NO 0.631 MIB-5660, B-5665

FED AID NO BRZ-1100(036), STATE FUNDED

EXPRESS DESIGN BUILD.

     4  5635907.00   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     5  5938646.00   R.E. BURNS & SONS CO., INC.



REPLACEMENT OF 2 BRIDGES IN AVERY COUNTY AND 5 BRIDGES IN WATAUGA COUNTY.

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

SUMMERS-TAYLOR, INC.

CATAWBA,  NC ELIZABETHTON,  TN

NOV 10, 2016 09:13 AM WATAUGA, AVERY 2:00 PM 1 /  2 011

17BP.11.R.173 OCT 18 2016 C203919

TIP NO 0.342 MI

FED AID NO STATE FUNDED

DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 192977.19 214000.00  220000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 462189.62 500000.00  505000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #050047

0003 0000900000-N SP  Lump Sum 658593.46 750000.00  895000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #050052

0004 0000900000-N SP  Lump Sum 499970.27 550000.00  525000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940046

0005 0000900000-N SP  Lump Sum 469146.14 526000.00  525000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940047

0006 0000900000-N SP  Lump Sum 451920.48 525000.00  525000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940048

0007 0000900000-N SP  Lump Sum 516507.28 625000.00  625000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940149

0008 0000900000-N SP  Lump Sum 526619.49 552500.00  645000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940261

0009 0000915000-N SP   14 EA  5830.00 81620.00 3750.00 52500.00 4250.00  59500.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 3859543.93 TOTAL 4295000.00 TOTAL  4524500.00CONTRACT TOTAL

 

    SUB-TOTAL 3859543.93 SUB-TOTAL 4295000.00 SUB-TOTAL  4524500.00ROADWAY ITEMS



REPLACEMENT OF 2 BRIDGES IN AVERY COUNTY AND 5 BRIDGES IN WATAUGA COUNTY.

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA   

NOV 10, 2016 09:13 AM WATAUGA, AVERY 2:00 PM 2 /  2 011

17BP.11.R.173 OCT 18 2016 C203919

TIP NO 0.342 MI

FED AID NO STATE FUNDED

DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 230000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 520000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #050047

0003 0000900000-N SP  Lump Sum 900000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #050052

0004 0000900000-N SP  Lump Sum 500000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940046

0005 0000900000-N SP  Lump Sum 510000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940047

0006 0000900000-N SP  Lump Sum 510000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940048

0007 0000900000-N SP  Lump Sum 750000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940149

0008 0000900000-N SP  Lump Sum 600000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #940261

0009 0000915000-N SP   14 EA  8500.00 119000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 4639000.00   CONTRACT TOTAL

 

    SUB-TOTAL 4639000.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3859543.93   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     2  4295000.00   MOUNTAIN CREEK CONTRACTORS INC

     3  4524500.00   SUMMERS-TAYLOR, INC.

     4  4639000.00   DLB, INC DBA DLB INC (OF VA)


